
PURCHASING DEPARTMENT 
840 West 11th Street 

Panama City, Florida 32401 
Telephone: (850) 248-8270 

Fax: (850) 248-8276 

February 8, 2023 

Prospective Respondents 

RE: Addendum #5 23-10 Traffic Signal Mast Arm Hardening Project 
HMGP 4399-119-R 

Please accept this as Addendum No. 5 for the above referenced solicitation. 

For clarification to Addendum # 3 in regards to utility relocations 
timeframe and costs: 

 The utility owner will be responsible for any costs associated with the 
relocation of their facilities. However, the County is expecting that the 
awarded Vendor will exhaust all efforts to exercise ingenuity and creativity 
to construct the project in consideration of the existing utilities and within 
the available right-of-way.  Ideally, all existing utilities will remain in place, 
through utilization of innovative strategies such as those identified in 
Addendum 3.  

 Change Orders may be issued after project commencement. Any 
Change Order requests for additional time or costs will need to follow the 
County’s general terms and conditions as outlined in the solicitation and 
awarded contract. Change Order requests will be considered by the County 
and a determination will be made after discussion with DEO and the 
awarded Vendor. 

Regards, 

Karen Grindle 
Chief Procurement Officer 
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