BAY COUNTY BOARD OF COUNTY COMMISSIONERS

PURCHASING DEPARTMENT
840 WEST 11t STREET
SUITE 2500
PANAMA CITY, FLORIDA 32401

INVITATION TO BID

HARDERS WALKING PATH RE-SURFACING PROJECT
(AMERICAN RESCUE PLAN ACT)

THIS BID MAY BE SUBMITTED ELECTRONICALLY THROUGH DEMANDSTAR

THOSE BIDDERS WISHING TO SUBMIT A PAPER BID MAY CONTACT THE
PURCHASING DEPARTMENT

ITB No. 24-51
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INSTRUCTIONS TO BIDDERS
Some of the instructions below may not apply to all projects.
The scope of work/specifications shall control any conflicting provisions

INTRODUCTION

The Bay County Board of County Commissioners (County) seeks bids from qualified
contractors for the resurfacing of a walking path at the H. G. Harders Recreation
Complex located at 8110 John Pitts Road, Panama City, FL 32404. The project will
include the paving of 1,511 linear feet of a walking trail with superpave asphaltic
concrete pavement. The project will consist of earthwork, asphaltic concrete pavement,
and sodding. Contractor to provide all necessary labor, supervision, equipment and
materials to complete the project. Work shall be accomplished as per the Specifications
shown at Exhibit 1.

Funding for the project may be made possible through American Rescue Plan Act
(ARPA) and is contingent on strict conformance to the guidelines set forth by Federal
Procurement and Contract Standards. Respondents will comply with the Federal
Regulations Contract Requirements shown at Exhibit 4.

QUALIFICATIONS

The Prime Contractor or Subcontractor shall be qualified in, under Rule Chapter 14-22,
Florida Administrative Code, the following major classes of work: 1) Flexible Paving, 2)
Hot Plant-Mixed Bituminous Courses, 3) Grading, and 4) Grassing, Seeding and
Sodding.

All protentional bidders are encouraged to visit the site located at Harder's Park, 8110
John Pitts Road, Panama City, Fl. 32404.

BID DEADLINE/DELIVERY

ELECTRONIC OR SEALED BIDS for ITB NO: 24-51 Harders Walking Path Re-
Surfacing Project will be received by the BOARD OF COUNTY COMMISSIONERS OF
BAY COUNTY, FLORIDA up until 2:00 pm (CDT) Tuesday, August 13, 2024. Bids will
be publicly opened immediately following the deadline. ANY BID RECEIVED AFTER
THE SPECIFIED TIME WILL NOT BE CONSIDERED.

Bids for this solicitation may be submitted either electronically via DemandStar or by
paper, sealed and delivered to the Board of County Commissioners Purchasing
Department, at 840 W. 11t Street, Suite 2500, Panama City, Florida 32401.

Bidders electing to submit paper bids should submit one (1) original bid package.
Bids shall be enclosed in a sealed envelope bearing the title of the work, the name of
the bidder, and the date for opening. It is the sole responsibility of the bidder to ensure
that the bid is received on time.
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Each bid shall be valid to Bay County for a period of ninety (90) days after the bid
opening. The County will check the bids and notify the selected bidder at the earliest
opportunity.

Special Accommodation: Any person requiring a special accommodation at a Pre-Bid
Conference or Bid opening because of a disability should call the Purchasing
Department at (850) 248-8270 at least five (5) workdays prior to the Pre-Bid
Conference or Bid opening. For Hearing Impaired, Dial 1-800-955-8771 (TOO), and 1-
800-955-8770 (Voice).

BID DOCUMENTS

Electronic versions of the solicitation documents are available via the Purchasing
Department's website: https://www.baycountyfl.gov/Bids.aspx

or DemandStar: https://network.demandstar.com/

Bid documents, plans, blueprints, or other materials may also be obtained by contacting
the Bay County Purchasing Department, purchasing@baycountyfl.gov, 840 West 11%
Street, Suite 2500, Panama City, FL 32401, (850) 248-8270.

For those projects with separate plans, blueprints, or other materials that cannot be
accessed through the internet, the Purchasing Department will make a good faith effort
to ensure that all registered bidders (those who have been registered as receiving a bid
package) receive the documents.

POINT OF CONTACT

The County Purchasing Department will be the only point of contact for this ITB. Under
no circumstances may a bidder contact any County Commissioner, County
Administrator, or County employee concerning this ITB until after award. Any such
contact may result in disqualification as per Bay County Code Section 2-124.

QUESTIONS

Bidders shall submit all questions, in writing, to the Purchasing Department via email
Purchasing@baycountyfl.gov, . All questions shall be submitted no later than 5:00 pm
(CDT) on Tuesday, July 30, 2024.

ADDENDA
If any addenda are issued after the initial specifications are released, the County will
post the addenda on the County website and DemandStar.

It is the responsibility of the bidder prior to submission of any bid to check the above
website or contact the Purchasing Department to verify any addenda issued. The
receipt of all addenda must be acknowledged on the addenda response sheet.

BID FORM
To receive consideration, all bids shall be made on the forms provided, properly
executed and with all items filled out. Do not change the wording of the Bid Form and do
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not add words to the wording of the Bid Form. No conditions, limitations or provisions
will be attached or added to the Bid Form or other bid documents by the bidder.

No bidder shall be permitted to correct a bid mistake after bid opening that would cause
such bidder to have the low bid, except for the correction of errors in extension of unit
prices in the bids. In such cases, the unit price bid shall not be changed and shall
prevail.

BONDS

A Bid Bond, in the amount of 5% of the proposed base bid contract amount, shall
accompany each bid. A scanned copy may be submitted with the e-bid. The successful
bidder's security will be retained until the purchase order is issued. @ The County
reserves the right to retain the security of the next bidder until the selected bidder enters
into contract or until 90 days after bid opening, whichever is shorter. All other bid
security will be returned as soon as practicable.

COMPLETE BID AMOUNTS; EXAMINATIONS OF SPECIFICATIONS:; WORK SITES
Bids shall be on the basis of unit price and shall be compensation in full for the
complete work. The unit prices shall include all charges for completing the work and
include all labor, material, supplies, equipment, layout, insurance, taxes, field office and
supervision, overhead and profit, permits, impact fees, bonds, and miscellaneous items
needed to complete the work. No allowance will be made to any bidder because of a
claimed lack of examination or knowledge. The submission of a bid shall be construed
as conclusive evidence that the bidder has made such examination.

WITHDRAWAL OF BIDS
Any bidder may withdraw his bid, either personally or by written request, at any time
prior to the scheduled time for opening bids. No bidder may withdraw his bid for a period
of 90 days after the date for opening and all bids shall be subject to acceptance by the
County during this period.

CANCELLATION

The County may cancel this ITB, or reject in whole or in part, when it is in the best interests
of the County, as determined by the Board of County Commissioners. Notice of
cancellation shall be posted on the County website and DemandStar. The notice shall
identify the solicitation, and, where appropriate, explain that an opportunity will be given to
compete on any re-solicitation or any future procurement of similar items.

BASIS OF AWARD

The contract will be awarded to the lowest, responsive, responsible bidder who has
proposed the lowest qualified Lump Sum Price and is deemed qualified by Bay
County, subject to the County’s right to reject any or all bids and to waive informality
and irregularity in the proposals and proposing.
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RIGHT TO REJECT
In accordance with section 2-113 of the Bay County Code, the County reserves the right
to:

a. reject any or all submittals received;
b. select and award any portion of any or all submittal items;
c. waive minor informalities and irregularities in the bidder’s submittal.

A bid may be rejected if it is non-responsive or does not conform to the requirements
and instructions in this ITB. A bid may be non-responsive by reasons, including, but not
limited to, failure to utilize or complete prescribed forms, conditional bids, incomplete
bids, indefinite or ambiguous bids, failure to meet deadlines and improper and/or
undated signatures. Other conditions which may cause rejection of bids include
evidence of collusion, obvious lack of experience or expertise to perform the required
work, submission of more than one bid for the same work from an individual, bidder or
corporation under the same or a different name, and/or failure to perform or meet
financial obligations on previous contracts. Bids may be rejected if not delivered on or
before the date and time specified as the due date for submission of the bid.

PURCHASE ORDER
A purchase order will serve as the contract for this purchase and will be subject to all
terms and conditions stated herein.

EXECUTION OF AGREEMENT

The successful bidder shall, within 10 days after receipt of the Notice of Award and the
contract forms or documents, sign and deliver to the County Chief Procurement Officer
all required contract documents in form and substance approved by the County. The
vendor shall also deliver any required bonds and Certificates of Insurance as required.
All bonds and insurance documents shall be approved by the Bay County Risk
Management Office before the successful bidder may proceed with the work.

Neither the Notice of Award nor the execution of the required contract documents by the
Vendor create any rights in the bidder. The bidder has no rights with respect to the
award of the contract until a fully executed contract is signed by all required parties and
all insurance policies and other required deliverables are provided and approved by the
County.

The execution of the contract shall be contingent upon the securing of all applicable
permits from Bay County Builders Services Department:
https://www.baycountyfl.gov/154/Builders-Services

LICENSING

Bidder shall be properly licensed for the appropriate work specified in this Invitation to
Bid. All bidders are requested to submit any required license(s) with their bids.
License(s) must be effective as of the bid opening date and must be maintained
throughout the contract period. Failure to be properly licensed as stated above will
result in the rejection of the bid as nonresponsive.
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UNIQUE ENTITY IDENTIFIER (UEI)

A number issued by the System for Award Management (SAM) to identify businesses
and other entities that do business with the federal government. The UEI has replaced
the DUNS number as the authorized identifier for the federal government. All vendors
shall obtain a Unique Entity Identifier (UEI) from SAM.gov

PUBLIC RECORDS

In accordance with Chapter 119 of the Florida Statutes (Public Records Law) and
except as may be provided by other applicable State or Federal Law, all bidders should
be aware that bids, responses, and proposals are in the public domain. Bidders must
identify specifically any information contained in their response which they consider
confidential and/or proprietary and which they believe to be exempt from disclosure,
citing specifically the applicable exempting law.

Sealed bids, proposals, or replies received by an agency pursuant to a competitive
solicitation are exempt from s. 119.07(1) and s. 24(a), Art. | of the State Constitution
until such time as the agency provides notice of an intended decision or until 30 days
after opening the bids, proposals, or final replies, whichever is earlier.

EXEMPTION OF MEETINGS/PRESENTATIONS

Pursuant to Florida Statute section 286.0113(2), any portion of a meeting at which a
negotiation with a vendor is conducted pursuant to a competitive solicitation, at which a
vendor makes an oral presentation as part of a competitive solicitation, or at which a
vendor answers questions as part of a competitive solicitation is exempt from public
meeting requirements. However, the County must make a complete recording of any
portion of an exempt meeting and no portion of the exempt meeting may be held off the
record. The recording of, and any records presented at, the exempt meeting are exempt
from the public records law of section 119.07(1), Fla. Stat. (2015) and section 24(a), Art.
| of the State Constitution, until such time as the agency provides notice of an intended
decision or until 30 days after opening the bids, submittals, or final replies, whichever
occurs earlier. If the County rejects all bids, submittals, or replies and concurrently
provides notice of its intent to reissue a competitive solicitation, the recording and any
records presented at the exempt meeting remain exempt from section 119.07(1), Fla.
Stat. (2015) and section 24(a), Art. | of the State Constitution until such time as the
agency provides notice of an intended decision concerning the reissued competitive
solicitation or until the agency withdraws the reissued competitive solicitation. A
recording and any records presented at an exempt meeting are not exempt for longer
than 12 months after the initial agency notice rejecting all bids, submittals, or replies.

REPRESENTATIONS

The contract documents contain the provisions required for the project. Information
obtained from an office, Director, or employee of the County or any other person shall
not affect the risks or obligations assumed by the bidder or relieve the bidder from
fulfilling any of the conditions of the contract.
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WARRANTY

All goods and services furnished by bidder, relating to and pursuant to this ITB, will be
warranted to meet or exceed the specifications contained herein. In the event of
breach, the bidder will take all necessary action, at bidder's expense, to correct such
breach in the most expeditious manner possible.

SUBCONTRACTORS

The successful bidder will be the prime service provider and shall be responsible for all
work performed and contract deliverables. Proposed use of subcontracts should be
included in the bidder's response. Requests for use of subcontractors received
subsequent to the solicitation process are subject to review and approval by the County.

The County reserves the right to request and review information in conjunction with its
determination regarding a subcontract request. All subcontractors are subject to the
same requirements of this solicitation as the successful bidder.

BID PROTEST

A notice of protest must be submitted in accordance with section 2-114 of the Bay
County Code, as amended from time to time. If a party intends to initiate such an action,
it must electronically notify the Chief Procurement Officer and the County Attorney no
later than one business day after notice of the awarding authority’s decision.

ANTICIPATED SCHEDULE
This schedule may be altered solely at the County’s discretion:

ITB Advertisement Thursday, July 11, 2024
Questions Due Date Tuesday, July 30, 2024

Bid Deadline Tuesday, August 13, 2024
Anticipated Award Wednesday, September 4, 2024
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BID CHECKLIST

The checklist is provided as a courtesy and may not be all inclusive of items required
within this invitation to bids.

BID FORM

ADDENDUM ACKNOWLEDGEMENT
ANTI-COLLUSION CLAUSE

CONFLICT OF INTEREST DISCLOSURE FORM
IDENTICAL TIE BIDS/DRUG FREE WORKPLACE
SUB-CONTRACTORS

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND
VOLUNTARY EXCLUSION

APPENDIX A, 44 C.F.R. PART 18-CERTIFICATION REGARDING LOBBYING
BID BOND
CONDITIONS OF PURCHASE ORDER
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ATTACHMENT 1
REQUIRED FORMS
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BID FORM

ITB NO: 24-51
This proposal of , hereinafter called
“‘BIDDER,” organized and existing under the laws of the State of doing
business as (Insert “a corporation”, “a

partnership” or “an individual” as applicable), is hereby submitted to the Board of County
Commissioners, Bay County, hereinafter called “OWNER.”

In compliance with the Advertisement for Bids, BIDDER hereby proposes to perform all work,
as detailed in this bid.

By submission of this BID, each Bidder certifies, and in the case of a joint BID each party
thereto certifies as to its own organization, that this BID has been arrived at independently,
without consultation, communication or agreement as to any matter relating to this BID with any
other BIDDER or with any other competitor.

Vendor agrees to perform the entire work as indicated on the drawings and in compliance with
the Contract Documents and Specifications, complete in every detail.

The Lump Sum Price is:

(Words)

Submitted By:

Name of Firm/Vendor Submitting This Bid

Bid Prepared By:

Name of Individual Who Prepared This Bid

Contact Email:

Address:

Phone:

Vendor’s Unique Entity Identifier (UEI) No.

Signature of Authorized Representative of Firm/Vendor Date
SEAL.: (If bid is by Corporation)
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BID FORM (Con't)
ITB NO: 24-51

Bidder agrees to perform all the work described in the Contract Documents for the following Unit
Prices and Lump Sum Prices.

SUMMARY OF PAY ITEMS

ITEM ITEM DESCRIPTION
NUMBER UNITS | QUANTITY | UNITPRICE | TOTAL PRICE
0101-1 MOBILIZATION LS 1 $ $
0102-1 MAINTENANCE OF TRAFFIC LS 1 $ $
BORROW EXCAVATION, TRUCK
0120-2-2 | MEASURE cY 25 $ $
SUPERPAVE ASPHALTIC
CONCRETE, TRAFFIC B, SP-9.5, PG
0334-1-52 | 76-22 TN 135 $ $
0570-1-2 | PERFORMANCE TURF, SOD sy 740 $ $
LUMP SUM PRICE | $
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ADDENDUM ACKNOWLEDGEMENT

| acknowledge receipt of the following addenda:

ADDENDUM NO. DATED
ADDENDUM NO. DATED
ADDENDUM NO. DATED
ADDENDUM NO. DATED
ADDENDUM NO. DATED

Name of Firm:

Authorized Signature:

Printed Name:

Title:

Date:

It is the responsibility of the firm to ensure that they have received addendums if issued.

Call (850) 248-8270 or email Purchasing@baycountyfl.gov prior to submitting your bid to
ensure that you have received addendums.
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ANTI-COLLUSION CLAUSE
Firm certifies that their response is made without prior understanding, agreement or

connection with any Corporation, Firm or person submitting a response for the same
services and is in all respects fair and without collusion or fraud.

Name of Firm:

Authorized Signature:

Printed Name:

Title:

Date:
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CONFLICT OF INTEREST DISCLOSURE FORM

For purposes of determining any possible conflict of interest, all firms, must disclose if
any Bay County Board of County Commissioner(s), employee(s), elected officials(s), or
any of its agencies is also an owner, corporate officer, agency, employee, etc., of their
firm.

Indicate either “yes” (a county employee, elected official, or agency is also associated
with your firm), or “no”. If yes, give person(s) name(s) and position(s) with your firm.

YES NO

NAME(S) POSITION(S)

Name of Firm:

Authorized Signature:

Printed Name:

Title:

Date:
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IDENTICAL TIE BIDS/DRUG FREE WORKPLACE

Preference shall be given to businesses with drug-free workplace programs. Whenever two or more
submittals, which are equal with respect to price, quality, and service, are received by the County for the
procurement of commodities or contractual services, a submittal received from a business that certifies
that it has implemented a drug-free workplace program shall be given preference in the award process.
Established procedures for processing tie bids will be followed if none of the tied firms have a drug-free
workplace program. To have a drug-free workplace program, a business shall:

Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing,
possession, or use of a controlled substance is prohibited in the workplace and specifying the actions that
will be taken against employees for violations of such prohibition.

Inform employees about the dangers of drug abuse in the workplace, the business's policy of maintaining
a drug-free workplace, any available drug counseling, rehabilitation, and employee assistance programs,
and the penalties that may be imposed upon employees for drug abuse violations.

Give each employee engaged in providing the commodities or contractual services that are under Bid a
copy of the statement specified in subsection (1).

In the statement specified in subsection (1), notify the employees that, as a condition of working on the
commodities or contractual services that are under Bid, the employees will abide by the terms of the
statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any
violation of Chapter 893 or of any controlled substance law of the United States or any state, for a
violation occurring in the workplace no later than five (5) days after such conviction.

Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation
program if such is available in the employee's community, by an employee who is so convicted.

Make a good faith effort to continue to maintain a drug-free workplace through implementation of this
section.

As the person authorized to sign the statement, | certify the following:
(Check one and sign in the space provided.)
This firm complies fully with the above requirements.

This firm does not have a drug free work place program at this time.

Name of Firm:

Authorized Signature:

Printed Name:

Title:
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SUB-CONTRACTORS
As the bidder, | submit a listing of the Sub-Contractors which | shall use to accomplish
the Work. Sub-Contractors are listed by name, address, amount of work and item of
work. If none, please state so.

Subcontractor Name and Address:

Work to be performed and $ amount:

Subcontractor Name and Address:

Work to be performed and $ amount:

Subcontractor Name and Address:

Work to be performed and $ amount:

Subcontractor Name and Address:

Work to be performed and $ amount:

Name of Firm:

Authorized Signature:

Printed Name:

Title:

Date:
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Attachment H

Certification Regarding Debarment,
Suspension, Ineligibility And
Voluntary Exclusion

Contractor Covered Transactions

(1) The prospective contractor of the Recipient,

, certifies, by submission of this

document, that neither it nor its principals is presently debarred, suspended, proposed for debarment,
declared ineligible or voluntarily excluded from participation in this transaction by any Federal department

or agency.

(2) Where the Recipient’s contractor is unable to certify to the above statement, the prospective
contractor shall attach an explanation to this form.

CONTRACTOR:

By
Signature

Name and Title

Street Address

City, State, Zip

Date

24-51 Harders Walking Path Re-Surfacing Project

Bay County Board of County Commissioners

Recipient’s Name

N/A
Division Contact Number

24-51
ARPA Project Number
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APPENDIX A, 44 C.F.R. PART 18-CERTIFICATION REGARDING LOBBYING
Certification for Contracts, Grants, Loans, and Cooperative Agreements
(To be submitted with each bid or offer exceeding $100,000)

The undersigned certifies, to the best of his or her knowledge, that:

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or employee
of an agency, a Member of Congress, an officer or employee of Congress, or an employee
of a Member of Congress in connection with the awarding of any Federal contract, the
making of any Federal grant, the making of any Federal loan, the entering into of any
cooperative agreement, and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or cooperative agreement.

2. If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or cooperative agreement,
the undersigned shall complete and submit Standard Form LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

3. The undersigned shall require that the language of this certification be included in the
award documents for all subawards at all tiers (including subcontracts, subgrants, and
contracts under grants, loans, and cooperative agreements) and that all subrecipients
shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making
or entering into this transaction imposed by 31, U.S.C. § 1352 (as amended by the Lobbying
Disclosure Act of 1995). Any person who fails to file the required certification shall be subject to a
civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

The Contractor, , certifies or affirms the truthfulness and
accuracy of each statement of its certification and disclosure, if any. In addition, the Contractor
understands and agrees that the provisions of 31 U.S.C. § 3801 et seq., apply to this
certification and disclosure, if any.

Signature of Contractor's Authorized Official

Name and Title of Contractor's Authorized Official

Date
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BID BOND

BY THIS BOND, We, as Principal
and , a corporation, as Surety,
are bound to the Board of County Commissioners, Bay County, Florida, as County, in the sum
of § for the payment of which we bind ourselves, our heirs, personal

representatives, successors, and assigns, jointly and severally. THE CONDITION of this bond is
such that
1. The Principal has submitted to the County a certain Bid dated
2. If said Bid shall be rejected, or, if said Bid shall be accepted and the Principal shall execute
and deliver a Contract, and furnish bonds for the faithful performances of work and for the
payment of all persons performing labor and furnishing materials in connection therewith, and
shall fulfill all other aspects created by the acceptance of said Bid, then this obligation shall be
void. Otherwise, this bond shall remain in full force and effect with it being expressly understood
and agreed that the liability of the Surety and for any and all claims hereunder shall, in no event,
exceed the amount of this obligation.

This Surety, for value received, hereby stipulates and agrees that the obligations of said
Surety and this bond shall, in no way, be impaired or affected by any extension of time within
which the County may accept such Bid; and Surety hereby waives notice of any such extension.

Signed, sealed and delivered in three (3) counterparts on

CORPORATE PRINCIPAL

By: Attest:

Its: Seal:

Acknowledged and subscribed on , before the
undersigned authority by , as
the of the Corporation named as

Principal and with due authorization of the Corporation.

Notary Public
SURETY
By: Attest:
Seal:
Countersigned:
By:

Attorney-in-Fact, State of Florida
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EXHIBIT 1
SPECIFICATIONS PACKAGE

June 21, 2024
PREPARED BY: John Adair, P.E.

SPECIFICATIONS PACKAGE

The 2024-2025 edition of the Florida Department of Transportation Standard
Specifications for Road and Bridge Construction is revised as follows:

| hereby certify that this specifications package has been properly prepared by me, or
under my responsible charge, in accordance with procedures adopted by the Florida
Department of Transportation.

Signature
and Seal:

Date:

Engineer of Record: JOHN ADAIR, P.E.

Fla. License No.: 73833

Firm: BAY COUNTY PUBLIC WORKS DEPARTMENT
840 WEST 11™ STREET
PANAMA CITY, FLORIDA 32401

Certificate of Authorization:

Page(s): 1-23
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SPECIAL PROVISIONS

BAY COUNTY SPECIAL PROVISIONS FOR THE ADAPTATION AND USE OF THE
FLORIDA DEPARTMENT OF TRANSPORTATION STANDARD SPECIFICATIONS
FOR ROAD AND BRIDGE CONSTRUCTION

The County uses the “Florida Department of Transportation Standard Specifications for
Road and Bridge Construction” as the governing specification for County roads and
stormwater projects. This special provision contains specific clauses adopted by the
Bay County Board of County Commissioners that add to or revise the Florida
Department of Transportation Standard Specifications for Road and Bridge Construction
or supplement specifications, setting forth conditions varying from or additional to the
Standard Specifications and are applicable to Bay County Public Works road and storm
water construction projects.

The Florida Department of Transportation (FDOT) Standard Specifications for Road and
Bridge Construction, 2022 Edition, Division Il shall be the governing specifications for all
contract pay items unless the pay items are modified by pay item notes or special
provisions. Division | of the FDOT specifications shall be used for prosecution and
progress of the contract except where modified by the County’s general conditions or
special provisions. Sections 2, 3, 4, 5, 8-1, 9-21.1 and 9-2.1.2 of the FDOT
specifications are specifically excluded from this project. For purposes of liquidated
damages, the contract time shall be calculated in accordance with Section 8-7 of the
FDOT specifications with the exception that no work shall be allowed on Saturdays or
Sundays.

1. The governing order of project documents is:

a. General Terms and Conditions

b. Bay County Special Provision for the Adaptation and Use of the FDOT
Specifications
Bid Form Pay Item Notes
Plans
FDOT Design Standards
Project Specific Specifications
FDOT Standard Specifications for Road and Bridge Construction
When discrepancies exist between any of the above the Bay County
Public Works Director or his designated representative shall determine the
proper course of action for the Contractor.

Ta@ ™o a0

2. The hours of work shall be 7:00 A.M. until 30 minutes prior to sundown Monday
through Friday. No work is to be done in the period from December 24th through
the following January 1st. These days off will be added to the contract time, but
no additional compensation for delays will be allowed. No work shall be done on
the Friday immediately preceding Memorial Day, or Labor Day. Contract time will
be charged during holiday and weekend periods regardless of whether or not the
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Contractor’s operations have been suspended. The Contractor is not entitled to
any additional compensation for suspension of operations during such holiday
periods or weekend periods.

3. Contract Time - The number of calendar days allowed by the County for the
substantial completion of the Contract. The contract substantial completion date
is computed by adding the number of days authorized by the Form of Agreement
to the Notice to Proceed date.

4. Notice to Proceed — Written communication issued by the County to the
Contractor authorizing them to proceed with the work and establishing the date
for commencement of the work. For purposes of calculating liquidated damages,
the Notice to Proceed date will be considered day zero.

5. Substantial Completion - For a unit price contract a project is substantially
complete when all the work, as specified in the plans and list of pay items, has
been completely installed. For a lump sum contract, a project is substantially
complete when all the work specified by the plans and specifications are
complete and the county can enjoy beneficial use or occupancy and may use,
operate and maintain the project in all respects and for its intended purpose as
determined by the County’s Designated Representative. The Contractor will not
be charged liquidated damages for any days on or after the substantial
completion date, but retainage will be withheld until all punchlist items are
completed.

6. Whenever unanticipated work not covered by the drawing or specifications is
found and is considered essential to satisfactorily completion of the work within
intended scope, the Contractor shall notify the County’s Designated
Representative immediately.

7. The County may at any time, as the need arises, order changes within the scope
of the work without invalidating the agreement. If such changes increase or
decrease the amount due under the Contract Documents, or the time required for
performance of the work, an equitable adjustment shall be authorized by Change
Order. Rights are reserved to purchase additional quantities at bid price.

8. When the Contractor deems that extra compensation is due for work not covered
in the contract the Contractor shall immediately verbally notify the County’s
Designated Representative and follow-up with a written claim within twenty (20)
calendar days of the date of the event that gave rise to the claim. The county will
not consider any claim when the notice given by the Contractor is over 20
calendar days past the date of the event giving rise to the claim and the
Contractor shall waive the claim for compensation. The contractor shall not
commence any work claim until they have received written approval from the
county to do such work.

9. The Contractor must submit in writing to the County Engineer any claims for
compensations due to delays. The County will not compensate the Contractor for
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any delays for any reason unless five days (excluding Saturdays, Sundays and
holidays) have elapsed from the start of work stoppage. The first day of any
claims shall be on day six of the work stoppage. This shall apply to each work
stoppage. In order to submit a valid claim for work stoppage, the Contractor must
submit a schedule made using the critical path method which shows the early
start, late start, early finish, late finish and the critical path. The County expects
the Contractor to use forces and equipment on any item of work that can be
completed during the delay. The Contractor’s claim must show the delay is due
to the controlling item of work as shown on the critical path method schedule.
After five work days if the County deems the delay claim to be valid, the
Contractor’s claim shall only be for labor, equipment and materials that are
delayed due to the controlling work item. If the County Engineer determines the
Contractor forces and equipment can be used on other work items during the
delay, no compensation will be given for these forces and equipment.

10.The Contractor fully warrants all workmanship and material, in the performance
of his obligation under this contract, for a period of one (1) year after completion
of the work described in this Contract. The warranty period begins at the date of
final payment for the project. The Contractor shall forthwith repair or remedy any
defects in the construction done by him, discovered within one (1) year, without
cost or change to the Owner. In the event the Contractor fails, within five days
after notice, to begin correction of the defect, or fails within a reasonable time
thereafter to complete the correction of the defect, then the Owner may have the
work done at the Contractor's expense or may proceed against the surety bond.

11.Unless otherwise stated in the contract documents, the term furnish shall be
interpreted as meaning furnish and install, which shall include the full cost of
materials, labor and equipment to furnish and install a complete item to include
satisfactorily completion of all testing requirements.

12.The County will not make payment on any invoices until the schedule and if
applicable, the schedule of values is received and approved by the County.

13.An invoice must be submitted even if no work was performed during that month.

14. All submittals shall be submitted to the County for staff review no later than 10
work days prior to the products use on the project.

15.The Contractor’s project manager shall provide written documentation on
elevations of curbing, inlet box inverts and grate elevations, pipe inverts, final
milling and base profiles and cross slopes and any other critical elevations and
slopes as directed by the County, all prior to covering up the work and done as
the work progresses.
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FDOT SPECIFICATIONS DIVISION | - GENERAL
REQUIREMENTS & COVENANTS

DEFINITIONS
ARTICLE 1-3 has the terms Department, Engineer and Holidays deleted and the
following substituted:

Department.
Bay County.

Engineer.

The Professional Engineer, registered in the State of Florida, other than the
Engineer of Record or his subcontracted consultant, acting as the project’'s Construction
Engineering Inspection Manager. The Engineer may be County in-house staff or a
consultant retained by the County.

Note: In order to avoid cumbersome and confusing repetition of expressions in
these Specifications, it is provided that whenever anything is, or is to be done, if, as, or,
when, or where “acceptable, accepted, approval, approved, authorized, condemned,
considered necessary, contemplated, deemed necessary, designated, determined,
directed, disapproved, established, given, indicated, insufficient, ordered, permitted,
rejected, required, reserved, satisfactory, specified, sufficient, suitable, suspended,
unacceptable, or unsatisfactory,” it shall be understood as if the expression were
followed by the words “by the Engineer,” “to the Engineer,” or “of the Engineer.”

Holidays.

County Holidays — New Years Day, Martin Luther Kings Birthday, Good Friday,
Memorial Day, Independence Day (4th of July), Labor Day, Veterans Day, Thanksgiving
Day, Friday after Thanksgiving, Christmas Eve, and Christmas Day. Holidays that fall
on a Saturday will normally be observed on the preceding Friday and holidays that fall
on Sunday will normally be observed on the following Monday.

LEGAL REQUIREMENTS AND RESPONSIBILITY TO THE PUBLIC - E-VERIFY.

7-29 E-Verify.

The Contractor shall utilize the U.S. Department of Homeland Security’s E-Verify
system to verify the employment eligibility of all new employees hired by the
Contractor during the term of the Contract and shall expressly require any
subcontractors performing work or providing services pursuant to the Contract to
likewise utilize the U.S. Department of Homeland Security’s E-Verify system to
verify the employment eligibility of all new employees hired by the subcontractor
during the Contract term.
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FDOT SPECIFICATIONS DIVISION Il -
CONSTRUCTION DETAILS

Section 102 — Maintenance of Traffic

1.

Contractor at Contractor’s expense shall give residents and businesses located
on the project right-of-way 48 hours notice of start of construction and have
maintenance of traffic signage in place prior to beginning any construction. The
County will provide door hanger type notices to the Contractor. Contractor
personnel shall distribute to each business and resident 24 hours prior to starting
any operations that could prevent access to any residence or business. The
Contractor should include the cost of these notifications in their maintenance of
traffic (MOT) costs.

When traffic signs are located within the area of construction, the Contractor shall
notify the County Inspector for approval to remove, re-set, or relocate any sign.
The Contractor shall reinstall any disturbed mailboxes or signs to existing or
acceptable condition.

Lane closure restrictions are:

From 6:00 a.m. to 8:00 a.m. and 4:30 p.m. to 6:30 p.m. - no lane closure.
At the discretion of the County Engineer, if lane closure causes extended
congestion, the Contractor shall be directed to reopen the closed lane(s) until
such time as the traffic flow has returned to normal.

All lanes must be reopened to normal traffic within 12 hours during and
evacuation notice of a hurricane or other catastrophic event and shall remain
open for the duration of the evacuation or event as directed by the County
Engineer.

Any road closures will require a minimum of 10 working days notice and County
manager approval prior to closure. The Contractor, at Contractor’s expense shall
be responsible for designing and implementing a detour plan, to include signage.
Two working days in advance of any road closure, the Contractor shall post
signage that can be clearly read by the traveling public notifying the public of the
road closure.

In the event that law enforcement is required for maintenance of traffic, the
Contractor shall pay all costs.

Section 104 — Prevention, Control, and Abatement of Erosion and Water Pollution

1.

The erosion control plan shown in the drawing package denotes a minimum
requirement for the project. It may not meet all the requirements of a stormwater
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pollution prevention plan required for the NPDES Generic Permit for Stormwater
Discharge from Large and Small Construction Activities.

2. Contractor shall be responsible for obtaining coverage under the Florida
Department of Environmental Protection NPDES Generic Permit for Stormwater
Discharge from Large and Small Construction Activities for all projects disturbing
one (1) acre or more. The cost of all items and work required to implement the
conditions of the NPDES Generic Permit for Stormwater Discharge shall be
included in the Contractor’s bid.

3. Unless otherwise directed by the County Engineer, all areas disturbed by
construction shall be seeded and mulched or sodded within five (5) days after
construction in that area.

4. Contractor, at Contractor's expense, shall maintain all sodded and seeded areas
in accordance with the plans. Contractor shall guarantee sodding and seeding for
a period of ninety (90) days after issuance of Certificate of Completion. During
the guarantee period, the Contractor shall replace at no cost to the County, any
sod or grass that dies or is not established 90 days after seeding or sod
placement, if the causes for such defects are traced to negligence or poor
workmanship by the Contractor. Any sod or grass missing or defective shall be
replaced in a manner satisfactory to the County Engineer. In case of any doubt
as to the condition and satisfactory establishment of the sod, the County
Engineer may allow the sod or grass to remain through another 90 day
establishment period. After which time the sod or grass in question, if found to be
dead or in an unhealthy or badly impaired condition shall be replaced by the
Contractor at no cost to the County. Contractor shall also be responsible for
maintenance of grass including mowing to keep grass a maximum of 6 inches in
height during the project and through the 90 day warranty period.

5. In general, seed with Pensacola Bahia grass, except in sandy areas, then use
unhulled Bermuda. Add temporary grass seeds as appropriate for the season. In
urban areas where lawns are maintained in the right of way, the Contractor shall
sod or seed to match existing grass or sod at no additional cost to the County.
During the months of October through February overseed all sodded areas with
temporary grass seed. Seeding rates are as follows:

Tvpe of Seed Coastal Coastal Inland Inland
yp (Mar.-Nov.) | (Nov.-Mar.) | (Mar.-Nov.) | (Nov.-Mar.)
Serzféng Seeding Seeding Seeding
(Ib/Ac) rate (Ib/Ac) | rate (Ib/Ac) | rate (Ib/Ac)
Unhulled
Bermuda? 90 20
Hulled Bermuda? 60 15
Bahia (Argentine 180 180
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or
Pensacola)

Annual Rye

Grass 90 90

Notes:
Table from FDOT 2000 Standard Specification for Road and Bridge
Construction. Bermuda shall not be used in areas adjacent to existing or
proposed landscaping.

6. When hydroseeding is used, Contractor shall submit hydro-seeding mix to the
County Engineer for approval. Mix shall include permanent and temporary seed,
fertilizer, mulch, and soil seal. The mix shall give a seeding, mulching and
fertilizing rate that is equal to or greater than the seeding rates specified in the
table above and meeting standards for hydroseeding technology.

7. Seeding may only be used on slopes less than 4:1 horizontal to vertical (H:V).
Sod all slopes between 4:1 and 2:1 H:V slopes. Use lapped and pinned sodding
or erosion control blankets for all slopes between 2:1 and 1:1 H:V. Use retaining
walls or sand cement riprap for slopes greater than 1:1 (H:V).

8. When working in the waters of the state under a state or federal regulatory
permit, the Contractor shall take water samples as directed by the conditions of
the permit.

Section 105 — Contractor Quality Control General Requirements

1. The Contractor shall have the following Florida Department of Transportation
(FDOT) plant and laboratory approvals:
a. An FDOT approved asphaltic concrete production plant.
b. An FDOT approved asphaltic concrete laboratory at the asphalt production
plant.
2. The contractor shall provide at or prior to the pre-award meeting personnel
certifications meeting the requirements of FDOT Specification Section 105-8.

3. The contractor shall provide a Florida Department of Environmental Protection
qualified Stormwater Management Inspector who shall inspect the construction
site in accordance with the Pollution Control Inspection Plan and the Stormwater
Pollution Prevention Plan for the NPDES Construction Permit.

Section 110 — Clearing and Grubbing
1. The Contractor shall protect from disturbance or damage all land monuments

and property markers. All disturbed land monuments and property markers shall be
properly restored to original condition at Contractor’s expense.

Section 120 — Earth Work and Related Operations
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1. The County does not have a resolution testing lab. If deemed necessary, the
Contractor must be willing to use an FDOT certified laboratory that is mutually
acceptable to the County and the Contractor for any resolution testing. The
Contractor will retain and store any resolution test samples.

2. The County shall not compensate the Contractor for overhaul of excavated
materials. The Contractor shall include the cost of such overhaul in the unit price
for excavation or embankment, as applicable.

3. The Contractor shall stockpile, except in the area denoted in the roadway plans,
and use all suitable excavated materials on the jobsite and haul off any excess
upon completion of the job. Topsoil shall be stored in a separate stockpile in the
County right of way or as directed by the County Engineer except the area
denoted in the roadway plans.

Section 327 - Milling of Existing Asphalt Pavement

1. Asphalt concrete millings are to remain property of the County unless otherwise
noted on the plans. The Contractor shall haul the asphalt concrete millings to the
stockpile designated by the County Public Works Department Roads and Bridges
Division. Call the Bay County Roads and Bridges Division (phone 850-248-8810)
to obtain the stockpile locations.

Section 334 — Superpave Asphalt Concrete

1. The County does not have a resolution testing lab. If deemed necessary, the
Contractor must be willing to use an FDOT certified laboratory that is mutually
acceptable to the County and the Contractor for any resolution testing. For plant
and roadway asphaltic concrete acceptance, Contractor is to utilize all methods
of construction quality control testing and frequency of testing in accordance with
FDOT 2022 Specification.

2. For all paving contracts, the asphalt concrete supplier shall allow County
personnel or their designated representatives to inspect the asphalt production
plant and laboratory, and to monitor the on-site laboratory testing of asphaltic
concrete during production runs for County projects. If County personnel or their
designated representatives need take asphalt concrete samples from the trucks
at the asphalt plant or at the job site the Contractor shall provide a safe platform
for taking the samples.

3. The Contractor shall stop production of asphaltic concrete in time for the mix to
be placed and finished 30 minutes prior to sundown. If the contractor predicts
such operations cannot be completed prior to sundown, approval must be
obtained from the County.

24-51 Harders Walking Path Re-Surfacing Project Page 30 of 70



4. The County will not allow asphaltic concrete to be produced or placed until the
County Inspector and Contractor have received satisfactory test results and
certified the base to be suitable for paving.

5. Segregated aggregate, surface bumps and depressions, bleeding asphalt
concrete, clay balls, poor aggregate gradation, asphalt content out-of-tolerance
from the job mix formula, poor joint construction, and noncompliance with the
rolling procedures may all result in rejection of the asphalt concrete by the
County. In such cases the Contractor, at Contractor’s expense, shall remove and
replace the asphalt concrete, or overlay the existing pavement with suitable
material. The choice to remove and replace, or overlay the deficient asphalt
concrete shall be made by the County Engineer.

6. The County will not accept nor pay for any asphaltic concrete placed without a
County Inspector on-site during the entire paving operation. To receive payment
for paving materials, the Contractor must give the County Inspector a materials
delivery ticket showing mix design, the truck number, the tonnage, the date, and
the job name. Contractor’s failure to give the delivery ticket to the inspector may
result in the County not paying for the material. If the paving schedule changes
the Contractor must give the County Inspection office 48 hours (2 work days
exclusive of Saturday and Sundays) in advance of the beginning of paving.
Failure to give the 48 hours notification will result in shutdown of the paving
operation by the County Inspector or County Engineer.

7. The Contractor shall utilize a Material Transfer Vehicle (MTV) on any single road
with the total combined lane length of 1.0 mile or greater.

Section 346 — Portland Cement Concrete

1. The Contractor shall stop production of portland cement concrete in time for the
mix to be placed and finished 30 minutes prior to sundown.

2. The County will not allow Portland cement concrete to be produced or placed
until the County Inspector and Contractor have received satisfactory test results
and certified the base to be suitable for concrete placement. The County will not
accept or pay for any Portland cement concrete placed without a County
Inspector being on site to observe placement, and the County requires 48 hours
notice to schedule its inspectors.

Section 400 — Concrete Structures
1. County Inspector must be present during placement of all concrete. The County
will not pay for any concrete placed without a County Inspector present.

Contractor shall give 48 hours (2 workdays) advance notice to the County
Inspector prior to placement.
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Section 425 - Inlets, Manholes, and Junction Boxes

1.

Unless otherwise approved by the County Engineer, inlet basins shall have sump
bottoms with drain constructed in accordance with FDOT Index 201 Sheet 2.

Section 430 — Pipe Culverts

1.

The County does not have a resolution testing lab. If deemed necessary, the
Contractor must be willing to use an FDOT certified laboratory that is mutually
acceptable to the County and the Contractor for any resolution testing. The
Contractor will retain and store any resolution test samples.

. Unless otherwise shown on the plans, the cost per linear foot for the installation

of any drainage pipe or structure under a roadway that requires a roadway cut
shall include the cost of patching the roadway cut in accordance with the
requirements of the Bay County Utility Accommodation Guide, dated March
1992.

Only RCP, ERCP, and HDPE meeting requirements of the FDOT specifications
are suitable for County projects. Asphalt coated metal pipe will only be allowed
under driveways with concrete mitered ends.

The Contractor shall excavate, construct and place all pipelines, concrete work,
fill, and bedding rock, in the dry. In addition, the Contractor shall not make the
final 24 inches of excavation until the water level is a minimum of one foot below
proposed bottom of excavation. For purposes of these specifications, “in-the-dry”
is defined to be within 2% of the optimum moisture content of the soil. The
County reserves the right to ask the Contractor to demonstrate that the water
level is a minimum of one foot below proposed bottom of excavation before
allowing the construction to proceed.

Section 530 — Riprap

1.

The riprap shall be a durable stone with a minimum unit weight of 165 pounds per cubic
foot. Riprap gradation shall consist of reasonably well graded durable rock with a
medium stone size of 80 pounds and not over 10 percent larger than 200 pounds. There
shall be sufficient small stones and spalls to approximately fill the void between the
larger stones.
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SUPPLEMENTAL SPECIFICATIONS

312 BITUMINOUS CRACK RELIEF LAYER.

SECTION 312
BITUMINOUS CRACK RELIEF LAYER

312-1 Description.
Construct a crack relief layer composed of a separate application of bituminous
material covered with a single application of aggregate.

312-2 Composition and Proportioning.

Use the composition and proportioning for the crack relief layer as shown in the
table below. The range of bituminous material and cover material are approximate. The
Engineer may increase or decrease the range.

NON SI UNITS

Proportions For Crack Relief Layer
Bituminous Material gal/yd?
Aggregate Grade| Cover Material ft3/yd? Asphalt Cement Emulsified Asphalt

67 0.32-0.38 0.20 - 0.30 0.29-0.43

SI UNITS

Proportions For Crack Relief Layer

Bituminous Material L/m?
Asphalt Cement Emulsified Asphalt
67 0.011-0.013 09-14 1.3-1.9

Aggregate Grade| Cover Material m3/m?

312-3 Materials.
Meet the following requirements:
(1) Bituminous Material:

Emulsified Asphalt.............. 2016 FDOT Standard Specification
916-3

(2) Cover Material:
Stone, Slag, or Crushed Gravel...2016 FDOT Standard

Specification 901

312-4 Equipment.

312-4.1 Pressure Distributor: Provide a pressure distributor that meets the
requirements of 300-3.1.

312-4.2 Spreading Equipment: Provide sufficient trucks and aggregate
spreaders at the site of the work to ensure continuous spreading of the aggregate on
the uncovered bituminous material. Use a spreader of the mechanical type that is self-
supported (towed) or self-propelled and is capable of producing a smooth, uniform
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distribution of the cover material. Do not use spreaders of the type attached directly to
the rear of the truck body (tail gate spreaders).

312-4.3 Rollers: Provide pneumatic-tired traffic type rollers equipped with at
least seven smooth-tread, low-pressure tires and capable of carrying a gross load of at
least 8 tons [7 metric tons]. Maintain the inflation of the tires such that in no two tires the
air pressure varies more than 5 psi [35 kPa]. Load the traffic roller as directed by the
Engineer.

312-5 Limitations to Width of Application.
Confine the application of bituminous and cover material to one lane at a time,
leaving all additional lanes open to traffic.

312-6 Preparation of Road Surface.

312-6.1 Cleaning: Sweep the surface to be covered clean and free of sand, dirt,
dust, and other deleterious material by means of mechanical rotary sweepers or other
approved methods, and keep the surface free from moisture.

312-6.2 Condition of Underlying Surface: Do not construct the crack relief
layer over any loose or unstable pavement that results in excessive penetration of the
cover material during the rolling operations.

312-7 Protection of Adjacent Surface.

Where constructing a crack relief layer adjacent to curb and gutter, valley gutter,
or any other concrete surface, cover the concrete surfaces with heavy paper or other
protection approved by the Engineer during application of bituminous material.
Immediately remove any bituminous material deposited on such concrete surfaces.

312-8 Weather Limitations.

Do not apply bituminous material when the air temperature in the shade and
away from artificial heat is less than 45°F [4°C] or when weather conditions or the
surface conditions are otherwise unfavorable.

312-9 Application of Bituminous Material.

312-9.1 Distributor Pressure: After cleaning the surface to be treated to the
satisfaction of the Engineer, uniformly spray the bituminous material over the surface by
means of a pressure distributor. Use a distributor that maintains a consistent pressure
of at least 20 psi [135 kPa], but not more than 75 psi [520 kPa].

312-9.2 Application Temperatures: For emulsified asphalt, maintain an
application temperature between 140 and 180°F [60 and 82°C].

312-9.3 Uniformity of Distribution: Adjust and operate the distributor to
maintain an even and uniform distribution of the bituminous material. Immediately
remove excessive deposits of bituminous material upon the road surface caused by
stopping or starting the distributor, by leakage, or otherwise.

312-9.4 Limitations to Application: Ensure that the area to be covered by any
one application of bituminous material is no greater than the aggregate can cover
without interruption due to limitations of hauling and spreading equipment or to any
other cause.
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312-10 Spreading Cover Material.

312-10.1 Spreading: Spread the cover material immediately following the
application of bituminous material. Uniformly distribute the cover material over the
bituminous surface in one course. Do not drive trucks, spreaders, or other vehicles on
the uncovered bituminous material.

312-10.2 Brooming and Dressing: Immediately after applying the cover
material, broom the surface in order to secure a uniform distribution of cover material
and a smooth surface. Place additional aggregate by hand on any areas not properly
covered. If deemed necessary by the Engineer, drag the surface with a light drag broom
or other dragging equipment approved by the Engineer, of a type that will not disturb the
embedded aggregate. Supplement this operation by additional hand brooming until
obtaining a smooth and even surface. Repeat the dragging and brooming, in
conjunction with the rolling, for as long as required to ensure a uniform surface.

312-11 Rolling.

Immediately after the spreading and dragging of cover material, roll the entire
surface. Begin rolling at the edge of pavement, and progress toward the centerline,
uniformly lapping each preceding pass and thoroughly covering the entire surface.
During rolling, perform additional dragging and hand brooming as specified in 312-10.2.

312-12 Surface Requirements.

Remove all joints or portions of the completed surface that are defective, not
properly finished, or not in conformance with these Specifications, and replace them
with a satisfactory surface. The Department will not pay for the defective work and its
removal.

312-13 Covering Crack Relief Layer.
Cover the crack relief layer with an asphalt concrete layer prior to opening it to
traffic.

312-14 Method of Measurement.

312-14.1 Bituminous Material: The quantity to be paid for will be the volume, in
gallons [liters], applied on the road and accepted, determined as provided in 2016
FDOT Standards Specifications 300-9.

312-14.2 Cover Material: The quantity to be paid for will be the area, in square
yards [square meters], applied on the road and accepted, determined by surface area.

312-15 Basis of Payment.

312-15.1 Bituminous Material: Price and payment will be full compensation for
furnishing all the materials and for heating, hauling, and applying.

312-15.2 Cover Material: Price and payment will be full compensation for all the
work described in this Section, except for the work paid for under the item of Bituminous
Material.

312-15.3 Payment Iltems: Payment will be made under:

Item No. Misc. 1-  Bituminous Material - per gallon.
Item No. Misc. 2- Cover Material for Crack Relief Layer - per square
yard.
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320 HOT MIX ASPHALT — PLANT METHODS AND EQUIPMENT.
(REV 3-24-16) (FA 3-30-16) (7-16)

SUBARTICLE 320-3.3.2 is deleted and the following substituted:

320-3.3.2 Storage: Equip asphalt binder storage tanks to heat the liquid
asphalt binder to the temperatures required for the various mixtures. Heat the material
in such a manner that no flame comes in contact with the binder. Heat or insulate all
pipe lines and fittings. Use a circulating system of adequate size to ensure proper and
continuous circulation during the entire operating period. Locate a thermometer, reading
from 200 to 400°F, either in the storage tank or in the asphalt binder feed line. Maintain
the asphalt binder in storage within a range of 230 to 370°F in advance of mixing
operations. Locate a sampling device on the discharge piping exiting the storage tank or
at a location as approved by the Engineer. Provide a metal can of one quart capacity for
binder sampling at the request of the Engineer.

SUBARTICLE 320-6.1 is deleted and the following substituted:

320-6.1 Mixing: After the aggregate is dried and properly proportioned, mix
the aggregate, along with any other components, with the asphalt binder to produce a
thoroughly and uniformly coated mixture. Do not produce the mix by altering the
component blend percentage of the RAP or sand by more than plus or minus 5.0% from
the job mix formula on the approved mix design. For mix designs using fractionated
RAP, the combined blend change for all RAP components must not exceed plus or
minus 5.0%. The plus or minus 5.0% maximum component change does not apply to
crushed virgin aggregate components during production.

334 SUPERPAVE ASPHALT CONCRETE.
(REV 2-12-16) (FA 3-30-16) (7-16)

SUBARTICLE 334-1.2 is deleted and the following substituted:

334-1.2 Traffic Levels: The requirements for Type SP Asphalt Concrete
mixtures are based on the design traffic level of the project, expressed in 18,000 pound
Equivalent Single Axle Loads (ESAL’s). The five traffic levels are as shown in
Table 334-1.

Table 334-1
Superpave Traffic Levels
Traffic Level Traffic Level (1x10% ESAL'’s)
A <0.3
B 0.3t0 <3
C 3 to <10
D 10 to <30
E 230
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The traffic levels for the project are as specified in the Contract
Documents. A Type SP mix one traffic level higher than the traffic level specified in the
Contract Documents may be substituted, at no cost to the Department (i.e., Traffic
Level B may be substituted for Traffic Level A, etc.). As an exception, the same traffic
level and binder type that is used for the mainline traffic lanes may be placed in the
shoulder at no additional cost to the Department.

SUBARTICLE 334-5.1.2 is deleted and the following substituted:

334-5.1.2 Acceptance Testing Exceptions: When the total combined
quantity of hot mix asphalt for the project, as indicated in the Plans for Type SP and
Type FC mixtures only, is less than 2000 tons, the Engineer will accept the mix on the
basis of visual inspection. The Engineer may require the Contractor to run process
control tests for informational purposes, as defined in 334-4, or may run independent
verification tests to determine the acceptability of the material.

Density testing for acceptance will not be performed on widening
strips or shoulders with a width of 5 feet or less, open-graded friction courses, variable
thickness overbuild courses, leveling courses, any asphalt layer placed on subgrade
(regardless of type), miscellaneous asphalt pavement, shared use paths, crossovers,
gore areas, or any course with a specified thickness less than 1 inch or a specified
spread rate that converts to less than 1 inch as described in 334-1.4. Density testing for
acceptance will not be performed on asphalt courses placed on bridge decks or
approach slabs; compact these courses in static mode only per the requirements of
330-7.7. In addition, density testing for acceptance will not be performed on the
following areas when they are less than 1,000 feet (continuous) in length: turning lanes,
acceleration lanes, deceleration lanes, shoulders, parallel parking lanes or ramps. Do
not perform density testing for acceptance in situations where the areas requiring
density testing is less than 50 tons within a sublot.

Density testing for acceptance will not be performed in
intersections. The limits of the intersection will be from stop bar to stop bar for both the
mainline and side streets. A random core location that occurs within the intersection
shall be moved forward or backward from the intersection at the direction of the
Engineer.

Where density testing for acceptance is not required, compact
these courses (with the exception of open-graded friction courses) in accordance with
the rolling procedure (equipment and pattern) as approved by the Engineer or with
Standard Rolling Procedure as specified in 330-7.2. In the event that the rolling
procedure deviates from the procedure approved by the Engineer, or the Standard
Rolling Procedure, placement of the mix shall be stopped.

The density pay factor (as defined in 334-8.2) for areas not
requiring density testing for acceptance will be paid at the same density pay factor as
for the areas requiring density testing within the same LOT. If the entire LOT does not
require density testing for acceptance, the LOT will be paid at a density pay factor of
1.00.
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SUBARTICLE 334-5.4.1 is deleted and the following substituted:

334-5.4.1 Lost or Missing Verification/Resolution Samples: In the
event that any of the Verification and/or Resolution asphalt mixture samples that are in
the custody of the Contractor are lost, damaged, destroyed, or are otherwise
unavailable for testing, the minimum possible pay factor for each quality characteristic
as described in 334-8.2 will be applied to the entire LOT in question, unless called for
otherwise by the Engineer. Specifically, if the LOT in question has more than two
sublots, the pay factor for each quality characteristic will be 0.55. If the LOT has two or
less sublots, the pay factor for each quality characteristic will be 0.80. If only the
roadway cores are lost, damaged, destroyed, or are otherwise unavailable for testing,
then the minimum possible pay factor for density will be applied to the entire LOT in
question. In either event, the material in question will also be evaluated in accordance
with 334-5.9.5.

If any of the Verification and/or Resolution samples that are in the
custody of the Department are lost, damaged, destroyed or are otherwise unavailable
for testing, the corresponding QC test result will be considered verified, and payment
will be based upon the Contractor’'s data.

916 BITUMINOUS MATERIALS.
(REV 2-16-16) (FA 3-30-16) (7-16)

SECTION 916 is deleted and the following substituted:

SECTION 916
BITUMINOUS MATERIALS

916-1 General.

All products supplied under this Specification shall be one of the products
included on the Approved Product List (APL). Producers seeking evaluation of a product
for inclusion on the APL shall submit an application in accordance with Section 6.

For liquid anti-strip agents, in addition to the above, producers shall include a
report of test results from an independent laboratory confirming the material meets the
requirements of this section. In lieu of submitting test results from an independent
laboratory, the Department will evaluate the material. For each liquid anti-strip agent,
the producer will submit one pint of a representative sample of liquid anti-strip agent to
the State Materials Office when submitting the APL application to the Department’s
Product Evaluation Section.

Any marked variation from the original test values for a material below the
established limits or evidence of inadequate quality control or field performance of a
material will be considered sufficient evidence that the properties of the material have
changed, and the material will be removed from the APL.

916-2 Superpave PG Asphalt Binder:

916-2.1 Requirements: Superpave Performance Graded (PG) asphalt binders,
identified as PG 52-28, PG 58-22, PG 67-22, polymer modified asphalt (PMA) binders,
PG 76-22 (PMA) and PG 82-22 (PMA), and asphalt rubber binders (ARB), PG 76-22
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(ARB), shall meet the requirements of 916-2 and AASHTO M 332-14. All PG asphalt
binders shall meet the following additional requirements:

1. The intermediate test temperature at 10 rad/sec. for the Dynamic Shear
Rheometer (DSR) test (AASHTO T 315-12) shall be 26.5°C for PG grades PG 67 and
higher.

2. An additional high temperature grade of PG 67 is added for which the
high test temperature at 10 rad/sec for the DSR test (AASHTO T 315-12) shall be 67°C.

3. All PG asphalt binders having a high temperature designation of PG 67
or lower shall be prepared without modification.

4. All PMA binders having a high temperature designation higher than
PG 67 shall only be produced with a styrene-butadiene-styrene (SBS) or styrene-
butadiene (SB) elastomeric polymer modifier and the resultant binder shall meet all
requirements of this Section.

5. Polyphosphoric acid may be used as a modifier not exceeding 0.75%
by weight of asphalt binder for PG 76-22 (PMA), PG 76-22 (ARB), and PG 82-22 (PMA)
binders.

6. PG 76-22 (ARB) shall meet the additional requirements of 916-2.1.1.

7. All PG asphalt binders having a high temperature designation of PG 67
or lower shall not have a high temperature true grade more than 5.9°C higher than the
specified PG grade, (for example, if a PG 58-22 is specified, do not supply a PG 64-22
or higher).

For all PG binder used in all hot mix asphalt, silicone may be added to the
PG binder at the rate of 25 cubic centimeters of silicone mixed to each 5,000 gallons of
PG binder. If a disbursing fluid is used in conjunction with the silicone, the resultant
mixture containing the full 25 cubic centimeters of silicone shall be added in accordance
with the manufacturer's recommendation. The blending of the silicone with the PG
binder shall be done by the supplier prior to the shipment. When the asphalt binder will
be used with a foaming warm mix technology, refer to the technology supplier's
guidance on the addition of silicone.

Where an anti-strip additive is required, per the requirements of
Sections 334 and 337, the amount shall be from 0.25% to 0.75% by weight of asphalt
binder. The anti-strip additive shall meet the requirements of 916-4. The anti-strip
additive shall be introduced into the PG binder by the supplier during loading.

916-2.1.1 Additional Requirements for PG 76-22 (ARB): The following
additional requirements apply only to PG 76-22 (ARB):

1. The asphalt binder shall contain a minimum of 7.0% ground tire
rubber (GTR) by weight of asphalt binder.

2. The GTR shall meet the requirements of Section 919.

3. Polymer modification is optional for PG 76-22 (ARB).

4. Use of excess PG 76-22 (ARB): The Contractor may use excess
PG 76-22 (ARB) in other asphalt concrete mixes requiring the use of a PG 67-22 binder
by blending with straight PG 67-22 binder so that the total amount of ground tire rubber
in the binder is less than 2.0%. The Contractor may use excess PG 76-22 (ARB) in
asphalt concrete mixtures requiring the use of a PG 52-28 or PG 58-22 by blending with
the designated binder in such proportions that the total amount of ground tire rubber in
the binder is less than 1.0%.
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916-2.2 Compliance with Materials Manual: Producers of Superpave PG
binders shall meet the requirements of Section 3.5, Volume Il of the Department’s
Material Manual, which may be viewed at the following URL:
http://www.dot.state.fl.us/programmanagement/Implemented/URLinSpecs/files/Section3
.5-100915.pdf

916-2.3 Reporting: Specification compliance testing results shall be reported for
the tests in the table below, unless noted otherwise. Quality control (QC) testing results
shall be reported for original binder DSR (G/sin & and phase angle, as applicable).

SUPERPAVE PG ASPHALT BINDER

Specification
Test and Method Conditions Minimum/Maximum
Value
Superpave PG Asphalt
Binder Grade Report
APL Number Report
Polymer, Ground Tire Rubber with
e Approved Product List (APL) number,
Modifier (name and type) Sulfur, PPA, REOB, and any Report

Rejuvenating Agents
Original Binder

Minimum 99.0%

Solubility, , . )
AASHTO T 44-14 in Trichloroethylene (Not?ggllzc?Abllaeg%r PG
Flash Point, - o
AASHTO T 48-06 (2015) Cleveland Open Cup Minimum 450°F
Rotational Viscosity, 2750 Maximum 3 Pa-s@

AASHTO T 316-13

G'/sin ® Minimum 1.00 kPa

Dynamic Shear
Rheometer ®),
AASHTO T 315-12

Phase Angle, 5©
PG 76-22 (PMA) and PG 76-22
(ARB)®)
PG 82-22 (PMA)

Maximum 75 degrees
Maximum 65 degrees

Separation Test,

ASTM D 7173-14 and 163+5°C
Softening Point, Maximum 15°F
AASHTO T 53-09 (2013) 48 hours (PG 76-22 (ARB) only)
Rolling Thin Film Oven Test Residue (AASHTO T 240-09)
Rolling Thin Film Oven, Mass Change % Maximum 1.00

AASHTO T 240-13

Multiple Stress Creep Grade Temperature "S" = 4 50kPa-! max

Recovery, Jnr, 3.2 e .
AASHTO M 332-14 (Unmodified binders only)
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Multiple Stress Creep 67°C “V” = 1.0 kPa' max
Recovery, Jnr, 3247 (Modified binders only) “E” = 0.5 kPa' max
AASHTO M 332-14 y Maximum Jnrdgiff = 75%
Multiple Stress Creep o
Recovery, %Recovery(@ 67°C /"f?"z 2_3?6%7
e) (Modified binders only) (Jrr. 32)
AASHTO M 332-14
Pressure Aging Vessel Residue (AASHTO R 28-12)
Dynamic Shear

Rheometer, 1 OG r::jn/sée:c Maximum 5000 kPa(" 9
AASHTO T 315-12 '
Creep Stiffness, S (Stiffness), @ 60 sec. Maximum 300 MPa
AASHTO T 313-12 m-value, @ 60 sec. Minimum 0.300

(a) Binders with values higher than 3 Pa-s should be used with caution and only after consulting with the supplier as
to any special handling procedures, including pumping capabilities.

(b) Dynamic Shear Rheometer (AASHTO T 315) shall be performed on original binders for the purposes of QC
testing only.

(c) The original binder phase angle (AASHTO T 315-12) shall be performed at grade temperature.

(d) AASHTO T 315-12 and AASHTO T 350-14 will be performed at a 2 mm gap for PG 76-22 (ARB)

(e) All binders with a high temperature designation >67 will be tested at 67°C. PG 76-22 (PMA) and PG 76-22 (ARB)
shall pass a “V” graded and PG 82-22 (PMA) shall pass an “E” grade per AASHTO M 332-14.

(f) A maximum Jnr diff = 75% does not apply for any Jnr value < 0.5 kPa-1.

(g) For all PG grades of a PG 67 or higher, perform the PAV residue testing at 26.5°C with a maximum of 5000 kPa.

916-3 Asphalt Emulsions.

916-3.1 Compliance with Materials Manual: Producers of asphalt emulsions
shall meet the requirements of Section 3.4, Volume Il of the Department’s Material
Manual, which may be viewed at the following URL:
http://www.dot.state.fl.us/programmanagement/Implemented/URLinSpecs/files/Section3
.4-100915.pdf

916-3.2 Requirements: Use a prime coat meeting the requirements of
AASHTO M 140-13 for anionic emulsions, AASHTO M 208-01 (2013) or
AASHTO M 316-13 for cationic emulsions, or as specified in the Producer's QC Plan.
For anionic emulsions, the cement mixing test will be waived. For tack products the
minimum testing requirements shall include percent residue, naphtha content (as
needed), one-day storage stability, sieve test, Saybolt Furol viscosity, original DSR, and
solubility (on an annual basis). Residue testing shall be performed on residue obtained
from distillation (AASHTO T 59-15) or low- temperature evaporation (AASHTO PP 72-
11(2013) Method B).

916-4 Liquid Anti-strip Agents.

916-4.1 Requirements: Liquid anti-strip agents shall be tested in accordance
with FM 1-T 283. A minimum tensile strength ratio of 0.80 must be obtained when
testing the liquid anti-strip with various aggregate sources and two nominal maximum
aggregate size mixtures. Specific requirements are contained in the APL process.

916-4.2 Mix Design Verification: Inclusion of a liquid anti-strip agent on the APL
does not guarantee that the anti-strip will be approved for use in an asphalt mixture.
Particular aggregate sources may require moisture susceptibility testing per FM 1-T 283
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for each mix design. Results from this testing may meet the Department’s requirement
of minimum tensile strength ratio of 0.80 or may indicate the need for a larger dosage

rate of anti-strip agent (up to 0.75% maximum) or a different anti-strip agent to meet the
specification requirements.

THIS COMPLETES
THIS
SPECIFICATIONS
PACKAGE
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EXHIBIT 2
PLANS
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SUMMARY OF PAY ITEMS
ITEM NUMBER ITEM DESCRIPTION UNITS|QUANTITY
0101-1 MOBILIZAT ION LS 1
0102-1 MAINTENANCE OF TRAFFIC L5 1
0120-2-2 BORROW EXCAVATION, TRUCK MEASURE Ly Fope
0334-1-52 SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, SP-9.5, PG 76-22 TN 135
0570-1-2 PERFORMANCE TURF, SOD <74 740

BASE BID PAY ITEM NOTES:

THE FOLLOWING PAY ITEM NOTES EMPHASIZE PARTS OF FDOT STANDARD SPECIFICATIONS FOR ROADS AND BRIDGE CONSTRUCTION (LATEST EDITION) OR MODIFICATIONS TO FDOT STANDARD SPECIFICATIONS BY THE PLANS,
AND/OR SPECIAL PROVISIONS. ITEMS CODED PER FDOT BASIS OF ESTIMATES.

1. PAY ITEM 0101—1, LUMP SUM PRICE INCLUDES PROJECT LAYOUT AND DETAILED CONSTRUCTION SCHEDULE(S). INCLUDES ALL LABOR AND EQUIPMENT NECESSARY FOR LITTER REMOVAL AND MOWING.

2. PAY [TEM 0102—1, LUMP SUM PRICE INCLUDES SIGNS, POSTS, ACCESSORIES, BARRICADES, CONNECTIONS, CONES, PORTABLE CHANGEABLE (VARIABLE) MESSAGE SIGNS, INSTALLATION, AND REMOVAL. INCLUDES REMOVAL
AND REINSTALLATION OR RELOCATION OF EXISTING TRAFFIC SIGNS AS NECESSARY. MAILBOXES DAMAGED BY CONTRACTOR SHALL BE REPLACED AT CONTRACTOR’S EXPENSE. INCLUDES NOTIFICATIONS PER SECTION 102
OF THE FDOT STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION. MAINTENANCE OF TRAFFIC PAY ITEM SHALL INCLUDE ALL TRAFFIC CONTROL ITEMS NECESSARY TO PROVIDE A SAFE WORK ZONE FOR
THE PUBLIC AND THE CONSTRUCTION OPERATIONS THAT MEETS COUNTY, FDOT, AND MUTCD STANDARDS. THE CONTRACTOR SHALL COORDINATE WITH THE COUNTY, CITY, AND STATE PRIOR TO STARTING CONSTRUCTION.
THE CONTRACTOR SHALL REVIEW THE TRAFFIC CONTROL PLANS AND NOTES FOR ADDITIONAL ITEMS THAT ARE INCLUDED UNDER THIS PAY [TEM.

3. PAY ITEM 0120—-2-2, MATERIAL SHALL BE PER FDOT STANDARD PLANS INDEX 120-001, SHALL BE USED ONLY AS DIRECTED BY THE COUNTY, AND SHALL BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE
INCLUDES MATERIAL AND HAULING. THIS PAY ITEM IS PAID FOR BY TRUCK MEASURE. THE CONTRACTOR CAN NOT USE THIS PAY ITEM WITHOUT PRIOR WRITTEN APPROVAL FOR EACH LOCATION BY THE COUNTY.

4. PAY ITEM 0334—1-52 (SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, SP-9.5), UNIT PRICE INCLUDES CLIPPING AS NECESSARY TO REMOVE TURF AND SEDIMENT FROM THE EXISTING PAVEMENT SURFACE. INCLUDES
BITUMINOUS TACK COAT MATERIAL AND INSTALLATION INCLUDES SWEEPING AND REMOVING EXISITING LOOSE AGGREGATE. COMPACTION SHALL BE IN STATIC ROLLING MODE ONLY.

5. PAY ITEM 0570—-1-2, UNIT PRICE INCLUDES ALL LABOR, MATERIAL, EQUIPMENT, AND INCIDENTALS NECESSARY TO INSTALL ONE SQUARE YARD OF SOD IN ACCORDANCE WITH SPECIAL PROVISIONS WHICH
INCLUDES, BUT IS NOT LIMITED TO, WATERING, FERTILIZER AND MAINTENANCE REQUIRED FOR A HEALTHY STAND OF GRASS AND MEET THE ESTABLISHMENT PERIOD REQUIREMENTS OF FDOT STANDARD
SPECIFICATION 570—4. TURF SHALL CONSIST OF PENSACOLA BAHIA OR BERMUDA SOD UNLESS OTHERWISE APPROVED BY THE COUNTY. UNIT PRICE INCLUDES SCARIFYING SOIL SURFACES AS NECESSARY AND AS
DIRECTED BY THE COUNTY PRIOR TO SOD PLACEMENT.
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BASE BID PAY ITEM NOTES:      THE FOLLOWING PAY ITEM NOTES EMPHASIZE PARTS OF FDOT STANDARD SPECIFICATIONS FOR ROADS AND BRIDGE CONSTRUCTION (LATEST EDITION) OR MODIFICATIONS TO FDOT STANDARD SPECIFICATIONS BY THE PLANS,  FOLLOWING PAY ITEM NOTES EMPHASIZE PARTS OF FDOT STANDARD SPECIFICATIONS FOR ROADS AND BRIDGE CONSTRUCTION (LATEST EDITION) OR MODIFICATIONS TO FDOT STANDARD SPECIFICATIONS BY THE PLANS, FOLLOWING PAY ITEM NOTES EMPHASIZE PARTS OF FDOT STANDARD SPECIFICATIONS FOR ROADS AND BRIDGE CONSTRUCTION (LATEST EDITION) OR MODIFICATIONS TO FDOT STANDARD SPECIFICATIONS BY THE PLANS,  PAY ITEM NOTES EMPHASIZE PARTS OF FDOT STANDARD SPECIFICATIONS FOR ROADS AND BRIDGE CONSTRUCTION (LATEST EDITION) OR MODIFICATIONS TO FDOT STANDARD SPECIFICATIONS BY THE PLANS, PAY ITEM NOTES EMPHASIZE PARTS OF FDOT STANDARD SPECIFICATIONS FOR ROADS AND BRIDGE CONSTRUCTION (LATEST EDITION) OR MODIFICATIONS TO FDOT STANDARD SPECIFICATIONS BY THE PLANS,  ITEM NOTES EMPHASIZE PARTS OF FDOT STANDARD SPECIFICATIONS FOR ROADS AND BRIDGE CONSTRUCTION (LATEST EDITION) OR MODIFICATIONS TO FDOT STANDARD SPECIFICATIONS BY THE PLANS, ITEM NOTES EMPHASIZE PARTS OF FDOT STANDARD SPECIFICATIONS FOR ROADS AND BRIDGE CONSTRUCTION (LATEST EDITION) OR MODIFICATIONS TO FDOT STANDARD SPECIFICATIONS BY THE PLANS,  NOTES EMPHASIZE PARTS OF FDOT STANDARD SPECIFICATIONS FOR ROADS AND BRIDGE CONSTRUCTION (LATEST EDITION) OR MODIFICATIONS TO FDOT STANDARD SPECIFICATIONS BY THE PLANS, NOTES EMPHASIZE PARTS OF FDOT STANDARD SPECIFICATIONS FOR ROADS AND BRIDGE CONSTRUCTION (LATEST EDITION) OR MODIFICATIONS TO FDOT STANDARD SPECIFICATIONS BY THE PLANS,  EMPHASIZE PARTS OF FDOT STANDARD SPECIFICATIONS FOR ROADS AND BRIDGE CONSTRUCTION (LATEST EDITION) OR MODIFICATIONS TO FDOT STANDARD SPECIFICATIONS BY THE PLANS, EMPHASIZE PARTS OF FDOT STANDARD SPECIFICATIONS FOR ROADS AND BRIDGE CONSTRUCTION (LATEST EDITION) OR MODIFICATIONS TO FDOT STANDARD SPECIFICATIONS BY THE PLANS,  PARTS OF FDOT STANDARD SPECIFICATIONS FOR ROADS AND BRIDGE CONSTRUCTION (LATEST EDITION) OR MODIFICATIONS TO FDOT STANDARD SPECIFICATIONS BY THE PLANS, PARTS OF FDOT STANDARD SPECIFICATIONS FOR ROADS AND BRIDGE CONSTRUCTION (LATEST EDITION) OR MODIFICATIONS TO FDOT STANDARD SPECIFICATIONS BY THE PLANS,  OF FDOT STANDARD SPECIFICATIONS FOR ROADS AND BRIDGE CONSTRUCTION (LATEST EDITION) OR MODIFICATIONS TO FDOT STANDARD SPECIFICATIONS BY THE PLANS, OF FDOT STANDARD SPECIFICATIONS FOR ROADS AND BRIDGE CONSTRUCTION (LATEST EDITION) OR MODIFICATIONS TO FDOT STANDARD SPECIFICATIONS BY THE PLANS,  FDOT STANDARD SPECIFICATIONS FOR ROADS AND BRIDGE CONSTRUCTION (LATEST EDITION) OR MODIFICATIONS TO FDOT STANDARD SPECIFICATIONS BY THE PLANS, FDOT STANDARD SPECIFICATIONS FOR ROADS AND BRIDGE CONSTRUCTION (LATEST EDITION) OR MODIFICATIONS TO FDOT STANDARD SPECIFICATIONS BY THE PLANS,  STANDARD SPECIFICATIONS FOR ROADS AND BRIDGE CONSTRUCTION (LATEST EDITION) OR MODIFICATIONS TO FDOT STANDARD SPECIFICATIONS BY THE PLANS, STANDARD SPECIFICATIONS FOR ROADS AND BRIDGE CONSTRUCTION (LATEST EDITION) OR MODIFICATIONS TO FDOT STANDARD SPECIFICATIONS BY THE PLANS,  SPECIFICATIONS FOR ROADS AND BRIDGE CONSTRUCTION (LATEST EDITION) OR MODIFICATIONS TO FDOT STANDARD SPECIFICATIONS BY THE PLANS, SPECIFICATIONS FOR ROADS AND BRIDGE CONSTRUCTION (LATEST EDITION) OR MODIFICATIONS TO FDOT STANDARD SPECIFICATIONS BY THE PLANS,  FOR ROADS AND BRIDGE CONSTRUCTION (LATEST EDITION) OR MODIFICATIONS TO FDOT STANDARD SPECIFICATIONS BY THE PLANS, FOR ROADS AND BRIDGE CONSTRUCTION (LATEST EDITION) OR MODIFICATIONS TO FDOT STANDARD SPECIFICATIONS BY THE PLANS,  ROADS AND BRIDGE CONSTRUCTION (LATEST EDITION) OR MODIFICATIONS TO FDOT STANDARD SPECIFICATIONS BY THE PLANS, ROADS AND BRIDGE CONSTRUCTION (LATEST EDITION) OR MODIFICATIONS TO FDOT STANDARD SPECIFICATIONS BY THE PLANS,  AND BRIDGE CONSTRUCTION (LATEST EDITION) OR MODIFICATIONS TO FDOT STANDARD SPECIFICATIONS BY THE PLANS, AND BRIDGE CONSTRUCTION (LATEST EDITION) OR MODIFICATIONS TO FDOT STANDARD SPECIFICATIONS BY THE PLANS,  BRIDGE CONSTRUCTION (LATEST EDITION) OR MODIFICATIONS TO FDOT STANDARD SPECIFICATIONS BY THE PLANS, BRIDGE CONSTRUCTION (LATEST EDITION) OR MODIFICATIONS TO FDOT STANDARD SPECIFICATIONS BY THE PLANS,  CONSTRUCTION (LATEST EDITION) OR MODIFICATIONS TO FDOT STANDARD SPECIFICATIONS BY THE PLANS, CONSTRUCTION (LATEST EDITION) OR MODIFICATIONS TO FDOT STANDARD SPECIFICATIONS BY THE PLANS,  (LATEST EDITION) OR MODIFICATIONS TO FDOT STANDARD SPECIFICATIONS BY THE PLANS, (LATEST EDITION) OR MODIFICATIONS TO FDOT STANDARD SPECIFICATIONS BY THE PLANS,  EDITION) OR MODIFICATIONS TO FDOT STANDARD SPECIFICATIONS BY THE PLANS, EDITION) OR MODIFICATIONS TO FDOT STANDARD SPECIFICATIONS BY THE PLANS,  OR MODIFICATIONS TO FDOT STANDARD SPECIFICATIONS BY THE PLANS, OR MODIFICATIONS TO FDOT STANDARD SPECIFICATIONS BY THE PLANS,  MODIFICATIONS TO FDOT STANDARD SPECIFICATIONS BY THE PLANS, MODIFICATIONS TO FDOT STANDARD SPECIFICATIONS BY THE PLANS,  TO FDOT STANDARD SPECIFICATIONS BY THE PLANS, TO FDOT STANDARD SPECIFICATIONS BY THE PLANS,  FDOT STANDARD SPECIFICATIONS BY THE PLANS, FDOT STANDARD SPECIFICATIONS BY THE PLANS,  STANDARD SPECIFICATIONS BY THE PLANS, STANDARD SPECIFICATIONS BY THE PLANS,  SPECIFICATIONS BY THE PLANS, SPECIFICATIONS BY THE PLANS,  BY THE PLANS, BY THE PLANS,  THE PLANS, THE PLANS,  PLANS, PLANS, AND/OR SPECIAL PROVISIONS. ITEMS CODED PER FDOT BASIS OF ESTIMATES. 1. PAY ITEM 0101-1, LUMP SUM PRICE INCLUDES PROJECT LAYOUT AND DETAILED CONSTRUCTION SCHEDULE(S). INCLUDES ALL LABOR AND EQUIPMENT NECESSARY FOR LITTER REMOVAL AND MOWING. PAY ITEM 0101-1, LUMP SUM PRICE INCLUDES PROJECT LAYOUT AND DETAILED CONSTRUCTION SCHEDULE(S). INCLUDES ALL LABOR AND EQUIPMENT NECESSARY FOR LITTER REMOVAL AND MOWING. 2. PAY ITEM 0102-1, LUMP SUM PRICE INCLUDES SIGNS, POSTS, ACCESSORIES, BARRICADES, CONNECTIONS, CONES, PORTABLE CHANGEABLE (VARIABLE) MESSAGE SIGNS, INSTALLATION, AND REMOVAL. INCLUDES REMOVAL PAY ITEM 0102-1, LUMP SUM PRICE INCLUDES SIGNS, POSTS, ACCESSORIES, BARRICADES, CONNECTIONS, CONES, PORTABLE CHANGEABLE (VARIABLE) MESSAGE SIGNS, INSTALLATION, AND REMOVAL. INCLUDES REMOVAL  ITEM 0102-1, LUMP SUM PRICE INCLUDES SIGNS, POSTS, ACCESSORIES, BARRICADES, CONNECTIONS, CONES, PORTABLE CHANGEABLE (VARIABLE) MESSAGE SIGNS, INSTALLATION, AND REMOVAL. INCLUDES REMOVAL ITEM 0102-1, LUMP SUM PRICE INCLUDES SIGNS, POSTS, ACCESSORIES, BARRICADES, CONNECTIONS, CONES, PORTABLE CHANGEABLE (VARIABLE) MESSAGE SIGNS, INSTALLATION, AND REMOVAL. INCLUDES REMOVAL  0102-1, LUMP SUM PRICE INCLUDES SIGNS, POSTS, ACCESSORIES, BARRICADES, CONNECTIONS, CONES, PORTABLE CHANGEABLE (VARIABLE) MESSAGE SIGNS, INSTALLATION, AND REMOVAL. INCLUDES REMOVAL 0102-1, LUMP SUM PRICE INCLUDES SIGNS, POSTS, ACCESSORIES, BARRICADES, CONNECTIONS, CONES, PORTABLE CHANGEABLE (VARIABLE) MESSAGE SIGNS, INSTALLATION, AND REMOVAL. INCLUDES REMOVAL  SUM PRICE INCLUDES SIGNS, POSTS, ACCESSORIES, BARRICADES, CONNECTIONS, CONES, PORTABLE CHANGEABLE (VARIABLE) MESSAGE SIGNS, INSTALLATION, AND REMOVAL. INCLUDES REMOVAL SUM PRICE INCLUDES SIGNS, POSTS, ACCESSORIES, BARRICADES, CONNECTIONS, CONES, PORTABLE CHANGEABLE (VARIABLE) MESSAGE SIGNS, INSTALLATION, AND REMOVAL. INCLUDES REMOVAL  PRICE INCLUDES SIGNS, POSTS, ACCESSORIES, BARRICADES, CONNECTIONS, CONES, PORTABLE CHANGEABLE (VARIABLE) MESSAGE SIGNS, INSTALLATION, AND REMOVAL. INCLUDES REMOVAL PRICE INCLUDES SIGNS, POSTS, ACCESSORIES, BARRICADES, CONNECTIONS, CONES, PORTABLE CHANGEABLE (VARIABLE) MESSAGE SIGNS, INSTALLATION, AND REMOVAL. INCLUDES REMOVAL  INCLUDES SIGNS, POSTS, ACCESSORIES, BARRICADES, CONNECTIONS, CONES, PORTABLE CHANGEABLE (VARIABLE) MESSAGE SIGNS, INSTALLATION, AND REMOVAL. INCLUDES REMOVAL INCLUDES SIGNS, POSTS, ACCESSORIES, BARRICADES, CONNECTIONS, CONES, PORTABLE CHANGEABLE (VARIABLE) MESSAGE SIGNS, INSTALLATION, AND REMOVAL. INCLUDES REMOVAL  SIGNS, POSTS, ACCESSORIES, BARRICADES, CONNECTIONS, CONES, PORTABLE CHANGEABLE (VARIABLE) MESSAGE SIGNS, INSTALLATION, AND REMOVAL. INCLUDES REMOVAL SIGNS, POSTS, ACCESSORIES, BARRICADES, CONNECTIONS, CONES, PORTABLE CHANGEABLE (VARIABLE) MESSAGE SIGNS, INSTALLATION, AND REMOVAL. INCLUDES REMOVAL  POSTS, ACCESSORIES, BARRICADES, CONNECTIONS, CONES, PORTABLE CHANGEABLE (VARIABLE) MESSAGE SIGNS, INSTALLATION, AND REMOVAL. INCLUDES REMOVAL POSTS, ACCESSORIES, BARRICADES, CONNECTIONS, CONES, PORTABLE CHANGEABLE (VARIABLE) MESSAGE SIGNS, INSTALLATION, AND REMOVAL. INCLUDES REMOVAL  ACCESSORIES, BARRICADES, CONNECTIONS, CONES, PORTABLE CHANGEABLE (VARIABLE) MESSAGE SIGNS, INSTALLATION, AND REMOVAL. INCLUDES REMOVAL ACCESSORIES, BARRICADES, CONNECTIONS, CONES, PORTABLE CHANGEABLE (VARIABLE) MESSAGE SIGNS, INSTALLATION, AND REMOVAL. INCLUDES REMOVAL  BARRICADES, CONNECTIONS, CONES, PORTABLE CHANGEABLE (VARIABLE) MESSAGE SIGNS, INSTALLATION, AND REMOVAL. INCLUDES REMOVAL BARRICADES, CONNECTIONS, CONES, PORTABLE CHANGEABLE (VARIABLE) MESSAGE SIGNS, INSTALLATION, AND REMOVAL. INCLUDES REMOVAL  CONNECTIONS, CONES, PORTABLE CHANGEABLE (VARIABLE) MESSAGE SIGNS, INSTALLATION, AND REMOVAL. INCLUDES REMOVAL CONNECTIONS, CONES, PORTABLE CHANGEABLE (VARIABLE) MESSAGE SIGNS, INSTALLATION, AND REMOVAL. INCLUDES REMOVAL  CONES, PORTABLE CHANGEABLE (VARIABLE) MESSAGE SIGNS, INSTALLATION, AND REMOVAL. INCLUDES REMOVAL CONES, PORTABLE CHANGEABLE (VARIABLE) MESSAGE SIGNS, INSTALLATION, AND REMOVAL. INCLUDES REMOVAL  PORTABLE CHANGEABLE (VARIABLE) MESSAGE SIGNS, INSTALLATION, AND REMOVAL. INCLUDES REMOVAL PORTABLE CHANGEABLE (VARIABLE) MESSAGE SIGNS, INSTALLATION, AND REMOVAL. INCLUDES REMOVAL  CHANGEABLE (VARIABLE) MESSAGE SIGNS, INSTALLATION, AND REMOVAL. INCLUDES REMOVAL CHANGEABLE (VARIABLE) MESSAGE SIGNS, INSTALLATION, AND REMOVAL. INCLUDES REMOVAL  (VARIABLE) MESSAGE SIGNS, INSTALLATION, AND REMOVAL. INCLUDES REMOVAL (VARIABLE) MESSAGE SIGNS, INSTALLATION, AND REMOVAL. INCLUDES REMOVAL  MESSAGE SIGNS, INSTALLATION, AND REMOVAL. INCLUDES REMOVAL MESSAGE SIGNS, INSTALLATION, AND REMOVAL. INCLUDES REMOVAL  SIGNS, INSTALLATION, AND REMOVAL. INCLUDES REMOVAL SIGNS, INSTALLATION, AND REMOVAL. INCLUDES REMOVAL  INSTALLATION, AND REMOVAL. INCLUDES REMOVAL INSTALLATION, AND REMOVAL. INCLUDES REMOVAL  AND REMOVAL. INCLUDES REMOVAL AND REMOVAL. INCLUDES REMOVAL  REMOVAL. INCLUDES REMOVAL REMOVAL. INCLUDES REMOVAL  INCLUDES REMOVAL INCLUDES REMOVAL  REMOVAL REMOVAL AND REINSTALLATION OR RELOCATION OF EXISTING TRAFFIC SIGNS AS NECESSARY.  MAILBOXES DAMAGED BY CONTRACTOR SHALL BE REPLACED AT CONTRACTOR'S EXPENSE. INCLUDES NOTIFICATIONS PER SECTION 102  REINSTALLATION OR RELOCATION OF EXISTING TRAFFIC SIGNS AS NECESSARY.  MAILBOXES DAMAGED BY CONTRACTOR SHALL BE REPLACED AT CONTRACTOR'S EXPENSE. INCLUDES NOTIFICATIONS PER SECTION 102 REINSTALLATION OR RELOCATION OF EXISTING TRAFFIC SIGNS AS NECESSARY.  MAILBOXES DAMAGED BY CONTRACTOR SHALL BE REPLACED AT CONTRACTOR'S EXPENSE. INCLUDES NOTIFICATIONS PER SECTION 102  OR RELOCATION OF EXISTING TRAFFIC SIGNS AS NECESSARY.  MAILBOXES DAMAGED BY CONTRACTOR SHALL BE REPLACED AT CONTRACTOR'S EXPENSE. INCLUDES NOTIFICATIONS PER SECTION 102 OR RELOCATION OF EXISTING TRAFFIC SIGNS AS NECESSARY.  MAILBOXES DAMAGED BY CONTRACTOR SHALL BE REPLACED AT CONTRACTOR'S EXPENSE. INCLUDES NOTIFICATIONS PER SECTION 102  RELOCATION OF EXISTING TRAFFIC SIGNS AS NECESSARY.  MAILBOXES DAMAGED BY CONTRACTOR SHALL BE REPLACED AT CONTRACTOR'S EXPENSE. INCLUDES NOTIFICATIONS PER SECTION 102 RELOCATION OF EXISTING TRAFFIC SIGNS AS NECESSARY.  MAILBOXES DAMAGED BY CONTRACTOR SHALL BE REPLACED AT CONTRACTOR'S EXPENSE. INCLUDES NOTIFICATIONS PER SECTION 102  OF EXISTING TRAFFIC SIGNS AS NECESSARY.  MAILBOXES DAMAGED BY CONTRACTOR SHALL BE REPLACED AT CONTRACTOR'S EXPENSE. INCLUDES NOTIFICATIONS PER SECTION 102 OF EXISTING TRAFFIC SIGNS AS NECESSARY.  MAILBOXES DAMAGED BY CONTRACTOR SHALL BE REPLACED AT CONTRACTOR'S EXPENSE. INCLUDES NOTIFICATIONS PER SECTION 102  EXISTING TRAFFIC SIGNS AS NECESSARY.  MAILBOXES DAMAGED BY CONTRACTOR SHALL BE REPLACED AT CONTRACTOR'S EXPENSE. INCLUDES NOTIFICATIONS PER SECTION 102 EXISTING TRAFFIC SIGNS AS NECESSARY.  MAILBOXES DAMAGED BY CONTRACTOR SHALL BE REPLACED AT CONTRACTOR'S EXPENSE. INCLUDES NOTIFICATIONS PER SECTION 102  TRAFFIC SIGNS AS NECESSARY.  MAILBOXES DAMAGED BY CONTRACTOR SHALL BE REPLACED AT CONTRACTOR'S EXPENSE. INCLUDES NOTIFICATIONS PER SECTION 102 TRAFFIC SIGNS AS NECESSARY.  MAILBOXES DAMAGED BY CONTRACTOR SHALL BE REPLACED AT CONTRACTOR'S EXPENSE. INCLUDES NOTIFICATIONS PER SECTION 102  SIGNS AS NECESSARY.  MAILBOXES DAMAGED BY CONTRACTOR SHALL BE REPLACED AT CONTRACTOR'S EXPENSE. INCLUDES NOTIFICATIONS PER SECTION 102 SIGNS AS NECESSARY.  MAILBOXES DAMAGED BY CONTRACTOR SHALL BE REPLACED AT CONTRACTOR'S EXPENSE. INCLUDES NOTIFICATIONS PER SECTION 102  AS NECESSARY.  MAILBOXES DAMAGED BY CONTRACTOR SHALL BE REPLACED AT CONTRACTOR'S EXPENSE. INCLUDES NOTIFICATIONS PER SECTION 102 AS NECESSARY.  MAILBOXES DAMAGED BY CONTRACTOR SHALL BE REPLACED AT CONTRACTOR'S EXPENSE. INCLUDES NOTIFICATIONS PER SECTION 102  NECESSARY.  MAILBOXES DAMAGED BY CONTRACTOR SHALL BE REPLACED AT CONTRACTOR'S EXPENSE. INCLUDES NOTIFICATIONS PER SECTION 102 NECESSARY.  MAILBOXES DAMAGED BY CONTRACTOR SHALL BE REPLACED AT CONTRACTOR'S EXPENSE. INCLUDES NOTIFICATIONS PER SECTION 102  MAILBOXES DAMAGED BY CONTRACTOR SHALL BE REPLACED AT CONTRACTOR'S EXPENSE. INCLUDES NOTIFICATIONS PER SECTION 102 MAILBOXES DAMAGED BY CONTRACTOR SHALL BE REPLACED AT CONTRACTOR'S EXPENSE. INCLUDES NOTIFICATIONS PER SECTION 102  DAMAGED BY CONTRACTOR SHALL BE REPLACED AT CONTRACTOR'S EXPENSE. INCLUDES NOTIFICATIONS PER SECTION 102 DAMAGED BY CONTRACTOR SHALL BE REPLACED AT CONTRACTOR'S EXPENSE. INCLUDES NOTIFICATIONS PER SECTION 102  BY CONTRACTOR SHALL BE REPLACED AT CONTRACTOR'S EXPENSE. INCLUDES NOTIFICATIONS PER SECTION 102 BY CONTRACTOR SHALL BE REPLACED AT CONTRACTOR'S EXPENSE. INCLUDES NOTIFICATIONS PER SECTION 102  CONTRACTOR SHALL BE REPLACED AT CONTRACTOR'S EXPENSE. INCLUDES NOTIFICATIONS PER SECTION 102 CONTRACTOR SHALL BE REPLACED AT CONTRACTOR'S EXPENSE. INCLUDES NOTIFICATIONS PER SECTION 102  SHALL BE REPLACED AT CONTRACTOR'S EXPENSE. INCLUDES NOTIFICATIONS PER SECTION 102 SHALL BE REPLACED AT CONTRACTOR'S EXPENSE. INCLUDES NOTIFICATIONS PER SECTION 102  BE REPLACED AT CONTRACTOR'S EXPENSE. INCLUDES NOTIFICATIONS PER SECTION 102 BE REPLACED AT CONTRACTOR'S EXPENSE. INCLUDES NOTIFICATIONS PER SECTION 102  REPLACED AT CONTRACTOR'S EXPENSE. INCLUDES NOTIFICATIONS PER SECTION 102 REPLACED AT CONTRACTOR'S EXPENSE. INCLUDES NOTIFICATIONS PER SECTION 102  AT CONTRACTOR'S EXPENSE. INCLUDES NOTIFICATIONS PER SECTION 102 AT CONTRACTOR'S EXPENSE. INCLUDES NOTIFICATIONS PER SECTION 102  CONTRACTOR'S EXPENSE. INCLUDES NOTIFICATIONS PER SECTION 102 CONTRACTOR'S EXPENSE. INCLUDES NOTIFICATIONS PER SECTION 102  EXPENSE. INCLUDES NOTIFICATIONS PER SECTION 102 EXPENSE. INCLUDES NOTIFICATIONS PER SECTION 102  INCLUDES NOTIFICATIONS PER SECTION 102 INCLUDES NOTIFICATIONS PER SECTION 102  NOTIFICATIONS PER SECTION 102 NOTIFICATIONS PER SECTION 102  PER SECTION 102 PER SECTION 102  SECTION 102 SECTION 102  102 102 OF THE FDOT STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.   MAINTENANCE OF TRAFFIC  PAY ITEM SHALL INCLUDE ALL TRAFFIC CONTROL ITEMS NECESSARY TO PROVIDE A SAFE WORK ZONE FOR  THE FDOT STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.   MAINTENANCE OF TRAFFIC  PAY ITEM SHALL INCLUDE ALL TRAFFIC CONTROL ITEMS NECESSARY TO PROVIDE A SAFE WORK ZONE FOR THE FDOT STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.   MAINTENANCE OF TRAFFIC  PAY ITEM SHALL INCLUDE ALL TRAFFIC CONTROL ITEMS NECESSARY TO PROVIDE A SAFE WORK ZONE FOR  FDOT STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.   MAINTENANCE OF TRAFFIC  PAY ITEM SHALL INCLUDE ALL TRAFFIC CONTROL ITEMS NECESSARY TO PROVIDE A SAFE WORK ZONE FOR FDOT STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.   MAINTENANCE OF TRAFFIC  PAY ITEM SHALL INCLUDE ALL TRAFFIC CONTROL ITEMS NECESSARY TO PROVIDE A SAFE WORK ZONE FOR  STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.   MAINTENANCE OF TRAFFIC  PAY ITEM SHALL INCLUDE ALL TRAFFIC CONTROL ITEMS NECESSARY TO PROVIDE A SAFE WORK ZONE FOR STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.   MAINTENANCE OF TRAFFIC  PAY ITEM SHALL INCLUDE ALL TRAFFIC CONTROL ITEMS NECESSARY TO PROVIDE A SAFE WORK ZONE FOR  SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.   MAINTENANCE OF TRAFFIC  PAY ITEM SHALL INCLUDE ALL TRAFFIC CONTROL ITEMS NECESSARY TO PROVIDE A SAFE WORK ZONE FOR SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.   MAINTENANCE OF TRAFFIC  PAY ITEM SHALL INCLUDE ALL TRAFFIC CONTROL ITEMS NECESSARY TO PROVIDE A SAFE WORK ZONE FOR  FOR ROAD AND BRIDGE CONSTRUCTION.   MAINTENANCE OF TRAFFIC  PAY ITEM SHALL INCLUDE ALL TRAFFIC CONTROL ITEMS NECESSARY TO PROVIDE A SAFE WORK ZONE FOR FOR ROAD AND BRIDGE CONSTRUCTION.   MAINTENANCE OF TRAFFIC  PAY ITEM SHALL INCLUDE ALL TRAFFIC CONTROL ITEMS NECESSARY TO PROVIDE A SAFE WORK ZONE FOR  ROAD AND BRIDGE CONSTRUCTION.   MAINTENANCE OF TRAFFIC  PAY ITEM SHALL INCLUDE ALL TRAFFIC CONTROL ITEMS NECESSARY TO PROVIDE A SAFE WORK ZONE FOR ROAD AND BRIDGE CONSTRUCTION.   MAINTENANCE OF TRAFFIC  PAY ITEM SHALL INCLUDE ALL TRAFFIC CONTROL ITEMS NECESSARY TO PROVIDE A SAFE WORK ZONE FOR  AND BRIDGE CONSTRUCTION.   MAINTENANCE OF TRAFFIC  PAY ITEM SHALL INCLUDE ALL TRAFFIC CONTROL ITEMS NECESSARY TO PROVIDE A SAFE WORK ZONE FOR AND BRIDGE CONSTRUCTION.   MAINTENANCE OF TRAFFIC  PAY ITEM SHALL INCLUDE ALL TRAFFIC CONTROL ITEMS NECESSARY TO PROVIDE A SAFE WORK ZONE FOR  BRIDGE CONSTRUCTION.   MAINTENANCE OF TRAFFIC  PAY ITEM SHALL INCLUDE ALL TRAFFIC CONTROL ITEMS NECESSARY TO PROVIDE A SAFE WORK ZONE FOR BRIDGE CONSTRUCTION.   MAINTENANCE OF TRAFFIC  PAY ITEM SHALL INCLUDE ALL TRAFFIC CONTROL ITEMS NECESSARY TO PROVIDE A SAFE WORK ZONE FOR  CONSTRUCTION.   MAINTENANCE OF TRAFFIC  PAY ITEM SHALL INCLUDE ALL TRAFFIC CONTROL ITEMS NECESSARY TO PROVIDE A SAFE WORK ZONE FOR CONSTRUCTION.   MAINTENANCE OF TRAFFIC  PAY ITEM SHALL INCLUDE ALL TRAFFIC CONTROL ITEMS NECESSARY TO PROVIDE A SAFE WORK ZONE FOR    MAINTENANCE OF TRAFFIC  PAY ITEM SHALL INCLUDE ALL TRAFFIC CONTROL ITEMS NECESSARY TO PROVIDE A SAFE WORK ZONE FOR   MAINTENANCE OF TRAFFIC  PAY ITEM SHALL INCLUDE ALL TRAFFIC CONTROL ITEMS NECESSARY TO PROVIDE A SAFE WORK ZONE FOR  MAINTENANCE OF TRAFFIC  PAY ITEM SHALL INCLUDE ALL TRAFFIC CONTROL ITEMS NECESSARY TO PROVIDE A SAFE WORK ZONE FOR MAINTENANCE OF TRAFFIC  PAY ITEM SHALL INCLUDE ALL TRAFFIC CONTROL ITEMS NECESSARY TO PROVIDE A SAFE WORK ZONE FOR  OF TRAFFIC  PAY ITEM SHALL INCLUDE ALL TRAFFIC CONTROL ITEMS NECESSARY TO PROVIDE A SAFE WORK ZONE FOR OF TRAFFIC  PAY ITEM SHALL INCLUDE ALL TRAFFIC CONTROL ITEMS NECESSARY TO PROVIDE A SAFE WORK ZONE FOR  TRAFFIC  PAY ITEM SHALL INCLUDE ALL TRAFFIC CONTROL ITEMS NECESSARY TO PROVIDE A SAFE WORK ZONE FOR TRAFFIC  PAY ITEM SHALL INCLUDE ALL TRAFFIC CONTROL ITEMS NECESSARY TO PROVIDE A SAFE WORK ZONE FOR   PAY ITEM SHALL INCLUDE ALL TRAFFIC CONTROL ITEMS NECESSARY TO PROVIDE A SAFE WORK ZONE FOR  PAY ITEM SHALL INCLUDE ALL TRAFFIC CONTROL ITEMS NECESSARY TO PROVIDE A SAFE WORK ZONE FOR PAY ITEM SHALL INCLUDE ALL TRAFFIC CONTROL ITEMS NECESSARY TO PROVIDE A SAFE WORK ZONE FOR  ITEM SHALL INCLUDE ALL TRAFFIC CONTROL ITEMS NECESSARY TO PROVIDE A SAFE WORK ZONE FOR ITEM SHALL INCLUDE ALL TRAFFIC CONTROL ITEMS NECESSARY TO PROVIDE A SAFE WORK ZONE FOR  SHALL INCLUDE ALL TRAFFIC CONTROL ITEMS NECESSARY TO PROVIDE A SAFE WORK ZONE FOR SHALL INCLUDE ALL TRAFFIC CONTROL ITEMS NECESSARY TO PROVIDE A SAFE WORK ZONE FOR  INCLUDE ALL TRAFFIC CONTROL ITEMS NECESSARY TO PROVIDE A SAFE WORK ZONE FOR INCLUDE ALL TRAFFIC CONTROL ITEMS NECESSARY TO PROVIDE A SAFE WORK ZONE FOR  ALL TRAFFIC CONTROL ITEMS NECESSARY TO PROVIDE A SAFE WORK ZONE FOR ALL TRAFFIC CONTROL ITEMS NECESSARY TO PROVIDE A SAFE WORK ZONE FOR  TRAFFIC CONTROL ITEMS NECESSARY TO PROVIDE A SAFE WORK ZONE FOR TRAFFIC CONTROL ITEMS NECESSARY TO PROVIDE A SAFE WORK ZONE FOR  CONTROL ITEMS NECESSARY TO PROVIDE A SAFE WORK ZONE FOR CONTROL ITEMS NECESSARY TO PROVIDE A SAFE WORK ZONE FOR  ITEMS NECESSARY TO PROVIDE A SAFE WORK ZONE FOR ITEMS NECESSARY TO PROVIDE A SAFE WORK ZONE FOR  NECESSARY TO PROVIDE A SAFE WORK ZONE FOR NECESSARY TO PROVIDE A SAFE WORK ZONE FOR  TO PROVIDE A SAFE WORK ZONE FOR TO PROVIDE A SAFE WORK ZONE FOR  PROVIDE A SAFE WORK ZONE FOR PROVIDE A SAFE WORK ZONE FOR  A SAFE WORK ZONE FOR A SAFE WORK ZONE FOR  SAFE WORK ZONE FOR SAFE WORK ZONE FOR  WORK ZONE FOR WORK ZONE FOR  ZONE FOR ZONE FOR  FOR FOR THE PUBLIC AND THE CONSTRUCTION OPERATIONS THAT MEETS COUNTY, FDOT, AND MUTCD STANDARDS. THE CONTRACTOR SHALL COORDINATE WITH THE COUNTY, CITY, AND STATE PRIOR TO STARTING CONSTRUCTION.  PUBLIC AND THE CONSTRUCTION OPERATIONS THAT MEETS COUNTY, FDOT, AND MUTCD STANDARDS. THE CONTRACTOR SHALL COORDINATE WITH THE COUNTY, CITY, AND STATE PRIOR TO STARTING CONSTRUCTION. PUBLIC AND THE CONSTRUCTION OPERATIONS THAT MEETS COUNTY, FDOT, AND MUTCD STANDARDS. THE CONTRACTOR SHALL COORDINATE WITH THE COUNTY, CITY, AND STATE PRIOR TO STARTING CONSTRUCTION.  AND THE CONSTRUCTION OPERATIONS THAT MEETS COUNTY, FDOT, AND MUTCD STANDARDS. THE CONTRACTOR SHALL COORDINATE WITH THE COUNTY, CITY, AND STATE PRIOR TO STARTING CONSTRUCTION. AND THE CONSTRUCTION OPERATIONS THAT MEETS COUNTY, FDOT, AND MUTCD STANDARDS. THE CONTRACTOR SHALL COORDINATE WITH THE COUNTY, CITY, AND STATE PRIOR TO STARTING CONSTRUCTION.  THE CONSTRUCTION OPERATIONS THAT MEETS COUNTY, FDOT, AND MUTCD STANDARDS. THE CONTRACTOR SHALL COORDINATE WITH THE COUNTY, CITY, AND STATE PRIOR TO STARTING CONSTRUCTION. THE CONSTRUCTION OPERATIONS THAT MEETS COUNTY, FDOT, AND MUTCD STANDARDS. THE CONTRACTOR SHALL COORDINATE WITH THE COUNTY, CITY, AND STATE PRIOR TO STARTING CONSTRUCTION.  CONSTRUCTION OPERATIONS THAT MEETS COUNTY, FDOT, AND MUTCD STANDARDS. THE CONTRACTOR SHALL COORDINATE WITH THE COUNTY, CITY, AND STATE PRIOR TO STARTING CONSTRUCTION. CONSTRUCTION OPERATIONS THAT MEETS COUNTY, FDOT, AND MUTCD STANDARDS. THE CONTRACTOR SHALL COORDINATE WITH THE COUNTY, CITY, AND STATE PRIOR TO STARTING CONSTRUCTION.  OPERATIONS THAT MEETS COUNTY, FDOT, AND MUTCD STANDARDS. THE CONTRACTOR SHALL COORDINATE WITH THE COUNTY, CITY, AND STATE PRIOR TO STARTING CONSTRUCTION. OPERATIONS THAT MEETS COUNTY, FDOT, AND MUTCD STANDARDS. THE CONTRACTOR SHALL COORDINATE WITH THE COUNTY, CITY, AND STATE PRIOR TO STARTING CONSTRUCTION.  THAT MEETS COUNTY, FDOT, AND MUTCD STANDARDS. THE CONTRACTOR SHALL COORDINATE WITH THE COUNTY, CITY, AND STATE PRIOR TO STARTING CONSTRUCTION. THAT MEETS COUNTY, FDOT, AND MUTCD STANDARDS. THE CONTRACTOR SHALL COORDINATE WITH THE COUNTY, CITY, AND STATE PRIOR TO STARTING CONSTRUCTION.  MEETS COUNTY, FDOT, AND MUTCD STANDARDS. THE CONTRACTOR SHALL COORDINATE WITH THE COUNTY, CITY, AND STATE PRIOR TO STARTING CONSTRUCTION. MEETS COUNTY, FDOT, AND MUTCD STANDARDS. THE CONTRACTOR SHALL COORDINATE WITH THE COUNTY, CITY, AND STATE PRIOR TO STARTING CONSTRUCTION.  COUNTY, FDOT, AND MUTCD STANDARDS. THE CONTRACTOR SHALL COORDINATE WITH THE COUNTY, CITY, AND STATE PRIOR TO STARTING CONSTRUCTION. COUNTY, FDOT, AND MUTCD STANDARDS. THE CONTRACTOR SHALL COORDINATE WITH THE COUNTY, CITY, AND STATE PRIOR TO STARTING CONSTRUCTION.  FDOT, AND MUTCD STANDARDS. THE CONTRACTOR SHALL COORDINATE WITH THE COUNTY, CITY, AND STATE PRIOR TO STARTING CONSTRUCTION. FDOT, AND MUTCD STANDARDS. THE CONTRACTOR SHALL COORDINATE WITH THE COUNTY, CITY, AND STATE PRIOR TO STARTING CONSTRUCTION.  AND MUTCD STANDARDS. THE CONTRACTOR SHALL COORDINATE WITH THE COUNTY, CITY, AND STATE PRIOR TO STARTING CONSTRUCTION. AND MUTCD STANDARDS. THE CONTRACTOR SHALL COORDINATE WITH THE COUNTY, CITY, AND STATE PRIOR TO STARTING CONSTRUCTION.  MUTCD STANDARDS. THE CONTRACTOR SHALL COORDINATE WITH THE COUNTY, CITY, AND STATE PRIOR TO STARTING CONSTRUCTION. MUTCD STANDARDS. THE CONTRACTOR SHALL COORDINATE WITH THE COUNTY, CITY, AND STATE PRIOR TO STARTING CONSTRUCTION.  STANDARDS. THE CONTRACTOR SHALL COORDINATE WITH THE COUNTY, CITY, AND STATE PRIOR TO STARTING CONSTRUCTION. STANDARDS. THE CONTRACTOR SHALL COORDINATE WITH THE COUNTY, CITY, AND STATE PRIOR TO STARTING CONSTRUCTION.  THE CONTRACTOR SHALL COORDINATE WITH THE COUNTY, CITY, AND STATE PRIOR TO STARTING CONSTRUCTION. THE CONTRACTOR SHALL COORDINATE WITH THE COUNTY, CITY, AND STATE PRIOR TO STARTING CONSTRUCTION.  CONTRACTOR SHALL COORDINATE WITH THE COUNTY, CITY, AND STATE PRIOR TO STARTING CONSTRUCTION. CONTRACTOR SHALL COORDINATE WITH THE COUNTY, CITY, AND STATE PRIOR TO STARTING CONSTRUCTION.  SHALL COORDINATE WITH THE COUNTY, CITY, AND STATE PRIOR TO STARTING CONSTRUCTION. SHALL COORDINATE WITH THE COUNTY, CITY, AND STATE PRIOR TO STARTING CONSTRUCTION.  COORDINATE WITH THE COUNTY, CITY, AND STATE PRIOR TO STARTING CONSTRUCTION. COORDINATE WITH THE COUNTY, CITY, AND STATE PRIOR TO STARTING CONSTRUCTION.  WITH THE COUNTY, CITY, AND STATE PRIOR TO STARTING CONSTRUCTION. WITH THE COUNTY, CITY, AND STATE PRIOR TO STARTING CONSTRUCTION.  THE COUNTY, CITY, AND STATE PRIOR TO STARTING CONSTRUCTION. THE COUNTY, CITY, AND STATE PRIOR TO STARTING CONSTRUCTION.  COUNTY, CITY, AND STATE PRIOR TO STARTING CONSTRUCTION. COUNTY, CITY, AND STATE PRIOR TO STARTING CONSTRUCTION.  CITY, AND STATE PRIOR TO STARTING CONSTRUCTION. CITY, AND STATE PRIOR TO STARTING CONSTRUCTION.  AND STATE PRIOR TO STARTING CONSTRUCTION. AND STATE PRIOR TO STARTING CONSTRUCTION.  STATE PRIOR TO STARTING CONSTRUCTION. STATE PRIOR TO STARTING CONSTRUCTION.  PRIOR TO STARTING CONSTRUCTION. PRIOR TO STARTING CONSTRUCTION.  TO STARTING CONSTRUCTION. TO STARTING CONSTRUCTION.  STARTING CONSTRUCTION. STARTING CONSTRUCTION.  CONSTRUCTION. CONSTRUCTION. THE CONTRACTOR SHALL REVIEW THE TRAFFIC CONTROL PLANS AND NOTES FOR ADDITIONAL ITEMS THAT ARE INCLUDED UNDER THIS PAY ITEM. 3. PAY ITEM 0120-2-2, MATERIAL SHALL BE PER FDOT STANDARD PLANS INDEX 120-001, SHALL BE USED ONLY AS DIRECTED BY THE COUNTY, AND SHALL BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE PAY ITEM 0120-2-2, MATERIAL SHALL BE PER FDOT STANDARD PLANS INDEX 120-001, SHALL BE USED ONLY AS DIRECTED BY THE COUNTY, AND SHALL BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE  ITEM 0120-2-2, MATERIAL SHALL BE PER FDOT STANDARD PLANS INDEX 120-001, SHALL BE USED ONLY AS DIRECTED BY THE COUNTY, AND SHALL BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE ITEM 0120-2-2, MATERIAL SHALL BE PER FDOT STANDARD PLANS INDEX 120-001, SHALL BE USED ONLY AS DIRECTED BY THE COUNTY, AND SHALL BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE  0120-2-2, MATERIAL SHALL BE PER FDOT STANDARD PLANS INDEX 120-001, SHALL BE USED ONLY AS DIRECTED BY THE COUNTY, AND SHALL BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE 0120-2-2, MATERIAL SHALL BE PER FDOT STANDARD PLANS INDEX 120-001, SHALL BE USED ONLY AS DIRECTED BY THE COUNTY, AND SHALL BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE  SHALL BE PER FDOT STANDARD PLANS INDEX 120-001, SHALL BE USED ONLY AS DIRECTED BY THE COUNTY, AND SHALL BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE SHALL BE PER FDOT STANDARD PLANS INDEX 120-001, SHALL BE USED ONLY AS DIRECTED BY THE COUNTY, AND SHALL BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE  BE PER FDOT STANDARD PLANS INDEX 120-001, SHALL BE USED ONLY AS DIRECTED BY THE COUNTY, AND SHALL BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE BE PER FDOT STANDARD PLANS INDEX 120-001, SHALL BE USED ONLY AS DIRECTED BY THE COUNTY, AND SHALL BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE  PER FDOT STANDARD PLANS INDEX 120-001, SHALL BE USED ONLY AS DIRECTED BY THE COUNTY, AND SHALL BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE PER FDOT STANDARD PLANS INDEX 120-001, SHALL BE USED ONLY AS DIRECTED BY THE COUNTY, AND SHALL BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE  FDOT STANDARD PLANS INDEX 120-001, SHALL BE USED ONLY AS DIRECTED BY THE COUNTY, AND SHALL BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE FDOT STANDARD PLANS INDEX 120-001, SHALL BE USED ONLY AS DIRECTED BY THE COUNTY, AND SHALL BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE  STANDARD PLANS INDEX 120-001, SHALL BE USED ONLY AS DIRECTED BY THE COUNTY, AND SHALL BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE STANDARD PLANS INDEX 120-001, SHALL BE USED ONLY AS DIRECTED BY THE COUNTY, AND SHALL BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE  PLANS INDEX 120-001, SHALL BE USED ONLY AS DIRECTED BY THE COUNTY, AND SHALL BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE PLANS INDEX 120-001, SHALL BE USED ONLY AS DIRECTED BY THE COUNTY, AND SHALL BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE  INDEX 120-001, SHALL BE USED ONLY AS DIRECTED BY THE COUNTY, AND SHALL BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE INDEX 120-001, SHALL BE USED ONLY AS DIRECTED BY THE COUNTY, AND SHALL BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE  120-001, SHALL BE USED ONLY AS DIRECTED BY THE COUNTY, AND SHALL BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE 120-001, SHALL BE USED ONLY AS DIRECTED BY THE COUNTY, AND SHALL BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE  SHALL BE USED ONLY AS DIRECTED BY THE COUNTY, AND SHALL BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE SHALL BE USED ONLY AS DIRECTED BY THE COUNTY, AND SHALL BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE  BE USED ONLY AS DIRECTED BY THE COUNTY, AND SHALL BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE BE USED ONLY AS DIRECTED BY THE COUNTY, AND SHALL BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE  USED ONLY AS DIRECTED BY THE COUNTY, AND SHALL BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE USED ONLY AS DIRECTED BY THE COUNTY, AND SHALL BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE  ONLY AS DIRECTED BY THE COUNTY, AND SHALL BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE ONLY AS DIRECTED BY THE COUNTY, AND SHALL BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE  AS DIRECTED BY THE COUNTY, AND SHALL BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE AS DIRECTED BY THE COUNTY, AND SHALL BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE  DIRECTED BY THE COUNTY, AND SHALL BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE DIRECTED BY THE COUNTY, AND SHALL BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE  BY THE COUNTY, AND SHALL BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE BY THE COUNTY, AND SHALL BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE  THE COUNTY, AND SHALL BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE THE COUNTY, AND SHALL BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE  COUNTY, AND SHALL BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE COUNTY, AND SHALL BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE  AND SHALL BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE AND SHALL BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE  SHALL BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE SHALL BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE  BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE BE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE  PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE PAID BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE  BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE BY THE CUBIC YARD TRUCK MEASURE. UNIT PRICE  THE CUBIC YARD TRUCK MEASURE. UNIT PRICE THE CUBIC YARD TRUCK MEASURE. UNIT PRICE  CUBIC YARD TRUCK MEASURE. UNIT PRICE CUBIC YARD TRUCK MEASURE. UNIT PRICE  YARD TRUCK MEASURE. UNIT PRICE YARD TRUCK MEASURE. UNIT PRICE  TRUCK MEASURE. UNIT PRICE TRUCK MEASURE. UNIT PRICE  MEASURE. UNIT PRICE MEASURE. UNIT PRICE  UNIT PRICE UNIT PRICE  PRICE PRICE INCLUDES MATERIAL AND HAULING. THIS PAY ITEM IS PAID FOR BY TRUCK MEASURE. THE CONTRACTOR CAN NOT USE THIS PAY ITEM WITHOUT PRIOR WRITTEN APPROVAL FOR EACH LOCATION BY THE COUNTY.  4. PAY ITEM 0334-1-52 (SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, SP-9.5), UNIT PRICE INCLUDES CLIPPING AS NECESSARY TO REMOVE TURF AND SEDIMENT FROM THE EXISTING PAVEMENT SURFACE. INCLUDES PAY ITEM 0334-1-52 (SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, SP-9.5), UNIT PRICE INCLUDES CLIPPING AS NECESSARY TO REMOVE TURF AND SEDIMENT FROM THE EXISTING PAVEMENT SURFACE. INCLUDES  ITEM 0334-1-52 (SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, SP-9.5), UNIT PRICE INCLUDES CLIPPING AS NECESSARY TO REMOVE TURF AND SEDIMENT FROM THE EXISTING PAVEMENT SURFACE. INCLUDES ITEM 0334-1-52 (SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, SP-9.5), UNIT PRICE INCLUDES CLIPPING AS NECESSARY TO REMOVE TURF AND SEDIMENT FROM THE EXISTING PAVEMENT SURFACE. INCLUDES  0334-1-52 (SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, SP-9.5), UNIT PRICE INCLUDES CLIPPING AS NECESSARY TO REMOVE TURF AND SEDIMENT FROM THE EXISTING PAVEMENT SURFACE. INCLUDES 0334-1-52 (SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, SP-9.5), UNIT PRICE INCLUDES CLIPPING AS NECESSARY TO REMOVE TURF AND SEDIMENT FROM THE EXISTING PAVEMENT SURFACE. INCLUDES  (SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, SP-9.5), UNIT PRICE INCLUDES CLIPPING AS NECESSARY TO REMOVE TURF AND SEDIMENT FROM THE EXISTING PAVEMENT SURFACE. INCLUDES (SUPERPAVE ASPHALTIC CONCRETE, TRAFFIC B, SP-9.5), UNIT PRICE INCLUDES CLIPPING AS NECESSARY TO REMOVE TURF AND SEDIMENT FROM THE EXISTING PAVEMENT SURFACE. INCLUDES  ASPHALTIC CONCRETE, TRAFFIC B, SP-9.5), UNIT PRICE INCLUDES CLIPPING AS NECESSARY TO REMOVE TURF AND SEDIMENT FROM THE EXISTING PAVEMENT SURFACE. INCLUDES ASPHALTIC CONCRETE, TRAFFIC B, SP-9.5), UNIT PRICE INCLUDES CLIPPING AS NECESSARY TO REMOVE TURF AND SEDIMENT FROM THE EXISTING PAVEMENT SURFACE. INCLUDES  CONCRETE, TRAFFIC B, SP-9.5), UNIT PRICE INCLUDES CLIPPING AS NECESSARY TO REMOVE TURF AND SEDIMENT FROM THE EXISTING PAVEMENT SURFACE. INCLUDES CONCRETE, TRAFFIC B, SP-9.5), UNIT PRICE INCLUDES CLIPPING AS NECESSARY TO REMOVE TURF AND SEDIMENT FROM THE EXISTING PAVEMENT SURFACE. INCLUDES  TRAFFIC B, SP-9.5), UNIT PRICE INCLUDES CLIPPING AS NECESSARY TO REMOVE TURF AND SEDIMENT FROM THE EXISTING PAVEMENT SURFACE. INCLUDES TRAFFIC B, SP-9.5), UNIT PRICE INCLUDES CLIPPING AS NECESSARY TO REMOVE TURF AND SEDIMENT FROM THE EXISTING PAVEMENT SURFACE. INCLUDES  B, SP-9.5), UNIT PRICE INCLUDES CLIPPING AS NECESSARY TO REMOVE TURF AND SEDIMENT FROM THE EXISTING PAVEMENT SURFACE. INCLUDES B, SP-9.5), UNIT PRICE INCLUDES CLIPPING AS NECESSARY TO REMOVE TURF AND SEDIMENT FROM THE EXISTING PAVEMENT SURFACE. INCLUDES  SP-9.5), UNIT PRICE INCLUDES CLIPPING AS NECESSARY TO REMOVE TURF AND SEDIMENT FROM THE EXISTING PAVEMENT SURFACE. INCLUDES SP-9.5), UNIT PRICE INCLUDES CLIPPING AS NECESSARY TO REMOVE TURF AND SEDIMENT FROM THE EXISTING PAVEMENT SURFACE. INCLUDES  UNIT PRICE INCLUDES CLIPPING AS NECESSARY TO REMOVE TURF AND SEDIMENT FROM THE EXISTING PAVEMENT SURFACE. INCLUDES UNIT PRICE INCLUDES CLIPPING AS NECESSARY TO REMOVE TURF AND SEDIMENT FROM THE EXISTING PAVEMENT SURFACE. INCLUDES  PRICE INCLUDES CLIPPING AS NECESSARY TO REMOVE TURF AND SEDIMENT FROM THE EXISTING PAVEMENT SURFACE. INCLUDES PRICE INCLUDES CLIPPING AS NECESSARY TO REMOVE TURF AND SEDIMENT FROM THE EXISTING PAVEMENT SURFACE. INCLUDES  INCLUDES CLIPPING AS NECESSARY TO REMOVE TURF AND SEDIMENT FROM THE EXISTING PAVEMENT SURFACE. INCLUDES INCLUDES CLIPPING AS NECESSARY TO REMOVE TURF AND SEDIMENT FROM THE EXISTING PAVEMENT SURFACE. INCLUDES  CLIPPING AS NECESSARY TO REMOVE TURF AND SEDIMENT FROM THE EXISTING PAVEMENT SURFACE. INCLUDES CLIPPING AS NECESSARY TO REMOVE TURF AND SEDIMENT FROM THE EXISTING PAVEMENT SURFACE. INCLUDES  AS NECESSARY TO REMOVE TURF AND SEDIMENT FROM THE EXISTING PAVEMENT SURFACE. INCLUDES AS NECESSARY TO REMOVE TURF AND SEDIMENT FROM THE EXISTING PAVEMENT SURFACE. INCLUDES  NECESSARY TO REMOVE TURF AND SEDIMENT FROM THE EXISTING PAVEMENT SURFACE. INCLUDES NECESSARY TO REMOVE TURF AND SEDIMENT FROM THE EXISTING PAVEMENT SURFACE. INCLUDES  TO REMOVE TURF AND SEDIMENT FROM THE EXISTING PAVEMENT SURFACE. INCLUDES TO REMOVE TURF AND SEDIMENT FROM THE EXISTING PAVEMENT SURFACE. INCLUDES  REMOVE TURF AND SEDIMENT FROM THE EXISTING PAVEMENT SURFACE. INCLUDES REMOVE TURF AND SEDIMENT FROM THE EXISTING PAVEMENT SURFACE. INCLUDES  TURF AND SEDIMENT FROM THE EXISTING PAVEMENT SURFACE. INCLUDES TURF AND SEDIMENT FROM THE EXISTING PAVEMENT SURFACE. INCLUDES  AND SEDIMENT FROM THE EXISTING PAVEMENT SURFACE. INCLUDES AND SEDIMENT FROM THE EXISTING PAVEMENT SURFACE. INCLUDES  SEDIMENT FROM THE EXISTING PAVEMENT SURFACE. INCLUDES SEDIMENT FROM THE EXISTING PAVEMENT SURFACE. INCLUDES  FROM THE EXISTING PAVEMENT SURFACE. INCLUDES FROM THE EXISTING PAVEMENT SURFACE. INCLUDES  THE EXISTING PAVEMENT SURFACE. INCLUDES THE EXISTING PAVEMENT SURFACE. INCLUDES  EXISTING PAVEMENT SURFACE. INCLUDES EXISTING PAVEMENT SURFACE. INCLUDES  PAVEMENT SURFACE. INCLUDES PAVEMENT SURFACE. INCLUDES  SURFACE. INCLUDES SURFACE. INCLUDES  INCLUDES INCLUDES BITUMINOUS TACK COAT MATERIAL AND INSTALLATION INCLUDES SWEEPING AND REMOVING EXISITING LOOSE AGGREGATE. COMPACTION SHALL BE IN STATIC ROLLING MODE ONLY. 5. PAY ITEM 0570-1-2, UNIT PRICE INCLUDES ALL LABOR, MATERIAL, EQUIPMENT, AND INCIDENTALS NECESSARY TO INSTALL ONE SQUARE YARD OF SOD IN ACCORDANCE WITH SPECIAL PROVISIONS WHICH    PAY ITEM 0570-1-2, UNIT PRICE INCLUDES ALL LABOR, MATERIAL, EQUIPMENT, AND INCIDENTALS NECESSARY TO INSTALL ONE SQUARE YARD OF SOD IN ACCORDANCE WITH SPECIAL PROVISIONS WHICH    INCLUDES, BUT IS NOT LIMITED TO, WATERING, FERTILIZER AND MAINTENANCE REQUIRED FOR A HEALTHY STAND OF GRASS AND MEET THE ESTABLISHMENT PERIOD REQUIREMENTS OF FDOT STANDARD     SPECIFICATION 570-4. TURF SHALL CONSIST OF PENSACOLA BAHIA OR BERMUDA SOD UNLESS OTHERWISE APPROVED BY THE COUNTY. UNIT PRICE INCLUDES SCARIFYING SOIL SURFACES AS NECESSARY AND AS  DIRECTED BY THE COUNTY PRIOR TO SOD PLACEMENT.


EXHIBIT 3
CONDITIONS OF PURCHASE ORDERS

1. AGREEMENT. Purchase orders (contract), including terms, conditions, the quote
and all specifications (as applicable), constitute the sole and entire agreement between
the parties hereto. (Contractor’'s acceptance of purchase orders is limited to the terms
and conditions thereof, and written confirmation, commencing performance, or making
deliveries hereunder constitutes such acceptance notwithstanding Contractor’s
proposals or terms additional to or different from those set forth in purchase order.) The
Contractor’s response to ITB 24-51 is incorporated in and made a part of the purchase
order only to the extent of specifying the nature and description of the goods and
services ordered and then only to the extent that such items are consistent with the
other terms of the ITB 24-51. No course of prior dealings between the parties and no
usage of the trade shall be a relevant supplement or explain any of the terms or
conditions.

2. TERM. The agreement will include a stipulation that the work be completed in a
period of 120 consecutive calendar days following receipt of the Notice to Proceed.
Should the Contractor fail to complete the work by the specified date, the Owner shall
deduct from the Contract Sum the amount of $904 per calendar day as liquidated
damages for every day subsequent to the specified date until the work is fully completed
and receipted by the County as being completed. For purposes of time calculation, day
one of the project is the calendar day after the Notice to Proceed date.

3. MODIFICATIONS. This Agreement can be modified only by written agreement of
the parties.

4. LICENSING. Contractor shall be properly licensed for the appropriate category
of work specified. Contractor is requested to submit any required license(s) with their
quote. License(s) must be effective for the duration of the project. Failure to be properly
licensed as stated above will result in cancellation of purchase order.

5. SUBCONTRACTORS. The Contractor will be the prime service provider and
shall be responsible for all work performed and contract deliverables. Proposed use of
subcontracts should be included with the bid. Requests for use of subcontractors
received subsequent to the issuance of a purchase order are subject to review and
approval by the County.

The County reserves the right to request and review information in conjunction
with its determination regarding a subcontract request. All subcontractors are subject to
the same requirements of the purchase orders as the Contractor.

6. PERMITS. Contractor is responsible for the securing of all applicable permits
from the appropriate permitting entity.
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7. WAIVER. No waiver by either Contractor or County with respect to any breach or
default of or with respect to any provisions or condition of this agreement, and no
course of dealing shall be deemed to constitute a continuing waiver of any other breach
or default of or with respect to the same or any other provision or condition of this
agreement. No claim or right arising out of a breach of this agreement can be
discharged in whole or in part by a waiver or renunciation of the claim or right unless the
waiver or renunciation is supported by consideration and is in writing signed by the
aggrieved party.

8. COUNTY’S OPTIONS. County reserves the right to change specifications and
delivery dates. Any difference in price required by such changes shall be equitably
adjusted and the agreement shall be modified in writing accordingly. County further
reserves the right to terminate all or part of the work to be performed pursuant to this
Agreement. The County also reserves the right to terminate this agreement without
cause at any time that the Contractor fails to timely or sufficiently satisfy the provisions
of the agreement. In such event, County shall be liable only for the service supplied up
to the time of notice of termination. In no event shall County be liable for incidental or
consequential damages by reasons of such termination.

9. ASSIGNMENT. The Contractor shall not assign any rights, duties, or interest in
the Contract without the written permission of the County.

10. RECORDS/AUDITS

The County is a public agency subject to Chapter 119, Florida Statutes. The
Contractor shall comply with Florida’s Public Records Law. Specifically, the Contractor
shall:

a. Keep and maintain public records required by the County to perform the
service;

b. Upon request from the County’s custodian of public records, provide the
County with a copy of the requested records or allow the records to be inspected or
copied within a reasonable time at a cost that does not exceed the cost provided in
Chapter 119, F.S. or as otherwise provided by law.

c. Ensure that public records that are exempt or confidential and exempt from
public records disclosure requirements are not disclosed except as authorized by law
for the duration of the contract term and following completion of the contract if the
contractor does not transfer the records to the County.

d. Upon completion of the contract, transfer, at no cost to the County, all public
records in possession of the Contractor, or keep and maintain public records required
by the County to perform the service. If the Contractor transfers all public records to the
County upon completion of the contract, the Contractor shall destroy any duplicate
public records that are exempt or confidential and exempt from public records
disclosure requirements. If the Contractor keeps and maintains public records upon
completion of the contract, the Contractor shall meet all applicable requirements for
retaining public records. All records stored electronically must be provided to the
County, upon request from the County’s custodian of public records in a format that is
compatible with the information technology systems of the County.
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e. During the term of the contract, the Contractor shall maintain all books, reports
and records in accordance with generally accepted accounting practices and standards for
records directly related to this contract. The form of all records and reports shall be subject
to the approval of the County’s Auditor. The Contractor agrees to make available to the
County’s Auditor, during normal business hours and in Bay County, all books of account,
reports and records relating to this contract.

11. INSPECTOR GENERAL

The parties agree to comply with s.20.055(5), Florida Statutes, and to
incorporate in all subcontracts the obligation to comply with s. 20.055(5), Florida
Statutes. “(5) It is the duty of every state officer, employee, agency, special district,
board, commission, contractor, and subcontractor to cooperate with the inspector
general in any investigation, audit, inspection, review, or hearing pursuant to this
section.”

12. PUBLIC RECORDS CUSTODIAN

If the Contractor has questions regarding the application of Chapter
119, Florida Statutes, to the Contractor’s duty to provide public records
relating to this contract contact Bob Majka, Custodian of Public Records, at
(850) 248-8145, publicrecords@baycountyfl.gov or 840 W. 11th Street,
Panama City, Florida 32401.

13. LAW OF FLORIDA; VENUE. The validity, interpretation, and performance of
this Agreement shall be governed and construed in accordance with the laws of the
State of Florida. Venue for any legal action shall be in Bay County, Florida.

14. FAILURE TO EXECUTE PURCHASE ORDER. Failure of the Contractor to
accept and execute the purchase order as specified may be cause for cancellation of
the award. In the event that the award is cancelled, the award may then be made to the
second lowest responsive and responsible bidder, and such bidder shall fulfill every
stipulation embraced herein as if he were the original party to whom the bid award was
made; or the County may reject all the bids and re-bid.

15. INSURANCE COVERAGES. The Contractor shall maintain all insurance
coverages as set forth in the Insurance Requirements attached.

16. PAYMENT. Payments shall be made in accordance with the Florida Prompt
Payment Act, Chapter 218, Florida Statutes.

17.  HOLD HARMLESS AND INDEMNIFICATION

a. The Contractor shall indemnify and hold harmless the County, and its officers
and employees, from any and all claims, suits, actions, damages, liabilities,
expenditures, or causes of action of any kind, losses, penalties, interest, demands,
judgments, and costs of suit, including attorneys’ fees and paralegals’ fees, for any
expense, damage, or liability incurred by any of them, whether for bodily or personal
injury, death, property damage, direct or consequential damages, or economic loss,
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including environmental impairment, arising directly or indirectly, on account of or in
connection with Contractor’'s performance of the contract or by any person, firm, or
corporation to whom any portion of the performance of this Agreement is subcontracted
to or used by the Contractor, or by any other person.

b. The parties understand and agree that such indemnification by the Contractor
relating to any matter which is the subject of this Agreement shall extend throughout the
term of this Contract and any statutes of limitations thereafter.

c. The Contractor's obligation shall not be limited by or in any way to any
insurance coverage or by any provision in or exclusion or omission from any policy of
insurance.

d. If the indemnity provisions are limited by Florida Statutes Sec. 725.06(2)-(3)
or Florida Statutes Sec. 725.08, then with respect to the part so limited, the Contractor
shall indemnify and hold harmless the County, and its officers and employees, from
liabilities, damages, losses and costs, including, but not limited to, reasonable attorney’s
fees to the extent caused by the negligence, recklessness, or intentional wrongful
conduct of the indemnifying party and persons employed or utilized by the Contractor. If
the above indemnity or the defense provisions contained herein or any part of those
provisions are limited by Florida Statutes Sec. 725.06(1), or any other applicable law,
then with respect to the part so limited, the monetary limitation on the extent of the
indemnification shall be the greater of (1) the monetary value of the Purchase Order, (ii)
coverage amount of Commercial General Liability Insurance required under the
Purchase Order; or (iii) $1,000,000.00. Otherwise, the obligations for indemnification
and defense will not be limited by the amount of any insurance required to be obtained
or maintained under this Purchase Order.

e. This section survives termination or expiration of this Contract.

18. DUTY TO PAY DEFENSE COSTS AND EXPENSES

a. The Contractor agrees to reimburse and pay on behalf of the County the
cost of the County’s legal defense, through and including all appeals, and to include all
attorneys’ fees, costs, and expenses of any kind for any and all 1) claims described in
the Hold Harmless and Indemnification paragraph or 2) other claims arising out of the
Contractor’s performance of the Contract and in which the County has prevailed.

b. The County shall choose its legal defense team, experts, and consultants and
invoice the Contractor accordingly for all fees, costs and expenses upon the conclusion
of the claim.

c. Such payment on the behalf of the County shall be in addition to any and all
other legal remedies available to the County and shall not be considered to be the
County's exclusive remedy.

d. This section survives termination or expiration of this Contract.

19. ADMINISTRATIVE, CONTRACTUAL, OR LEGAL REMEDIES

Unless otherwise provided in this contract, all claims, counter-claims, disputes
and other matters in question between the local government and the contractor, arising
out of or relating to this contract, or the breach of it, will be decided by arbitration, if the
parties mutually agree, or in a Florida court of competent jurisdiction.
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20. TERMINATION FOR CAUSE AND FOR CONVENIENCE

a. This contract may be terminated in whole or in part in writing by either party in
the event of substantial failure by the other party to fulfill its obligations under this
contract through no fault of the terminating party, provided that no termination may be
effected unless the other party is given: (a) Not less than ten (10) calendar days written
notice (delivered by certified mail, return receipt requested) of intent to terminate; and
(b) An opportunity for consultation with the terminating party prior to termination.

b. This contract may be terminated in whole or in part in writing by the local
government for its convenience, provided that the other party is afforded the same
notice and consultation opportunity specified in | (a) above. If termination for default is
effected by the local government, an equitable adjustment in the price for this contract
shall be made, but no amount shall be allowed for anticipated profit on unperformed
services or other work, and any payment due to the contractor at the time of termination
may be adjusted to cover any additional costs to the local government because of the
contractor’s default.

c. If termination for convenience is effected by the local government, the
equitable adjustment shall include a reasonable profit for services or other work
performed for which profit has not already been included in an invoice. For any
termination, the equitable adjustment shall provide for payment to the contractor for
services rendered and expenses incurred prior to receipt of the notice of intent to
terminate, in addition to termination settlement costs reasonably incurred by the
contractor relating to commitments (e.g., suppliers, subcontractors) which had become
firm prior to receipt of the notice of intent to terminate.

d. Upon receipt of a termination action under paragraphs (a) or (b) above, the
contractor shall promptly discontinue all affected work (unless the notice directs
otherwise) and deliver or otherwise make available to the local government all data,
drawings, reports specifications, summaries and other such information, as may have
been accumulated by the contractor in performing this contract, whether completed or in
process.

e. Failure of the Contractor to comply with the provision of any Federal, State,
and/or Local Laws, Rules, and Regulations shall constitute grounds for the County to
immediately terminate this Contract for cause and declare the Contractor to be non-
responsible for bidding or proposing on future contracts for one year from the date the
County notifies the Contractor of such non-compliance.

21. LAWS, RULES, AND REGULATIONS

a. General Laws: Contractor shall give all notices required of it by law and shall
comply with all Federal, State and local laws, ordinances, rules and regulations
governing Contractor’'s performance of this Contract and the preservation of public
health and safety. Upon request by the County, Contractor shall provide proof of such
compliance to the County.
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b. lllegal Alien Labor: Contractor shall comply with all provisions state and
federal law regarding the hiring and continued employment of aliens not authorized to
work in the United States. Contractor shall not knowingly employ or contract with an
illegal alien to perform work under this contract or enter into a contract with a
subcontractor that fails to certify to the Contractor that the subcontractor is in
compliance with such laws. Contractor agrees that it shall confirm the employment
eligibility of all employees through participation in E-Verify or an employment eligibility
program approved by the Social Security Administration and will require the same of
any subcontractors. Contractor shall pay all cost incurred to initiate and sustain the
verification programs.

22. PUBLIC ENTITY CRIMES STATEMENT

A person or affiliate who has been placed on the convicted vendor list following a
conviction for a public entity crime may not submit a bid on a contract to provide any
goods or services to a public entity, may not submit a bid on a contract with a public
entity for the construction or repair of a public building or public work, may not submit
bids on leases of real property to a public entity, may not be awarded or perform work
as a vendor, subcontractor, or consultant under a contract with any public entity, and
may not transact business with any public entity in excess of the threshold amount
provided in Section 287.017, for CATEGORY TWO for a period of 36 months from the
date of being placed on the convicted vendor list. By submission of a proposal in
response to this document, the vendor certifies compliance with the above requirements
as stated in Section 287.133, Florida Statutes.

23. E-VERIFY

As a condition precedent to entering into this AGREEMENT, and in
compliance with Section 448.095, Fla. Stat., Contractor and its subcontractors shall,
register with and use the E-Verify system to verify work authorization status of all
employees.

a. Contractor shall require each of its subcontractors to provide Contractor with
an affidavit stating that the subcontractor does not employ, contract with, or subcontract
with an unauthorized alien. Contractor shall maintain a copy of the subcontractor's
affidavit as part of and pursuant to the records retention requirements of this
AGREEMENT.

b. The COUNTY, Contractor, or any subcontractor who has a good faith belief
that a person or entity with which it is contracting has knowingly violated Section
448.09(1), Fla. Stat. or the provisions of this section shall terminate the contract with the
person or entity.

c. The COUNTY, upon good faith belief that a subcontractor knowingly violated
the provisions of this section, but Contractor otherwise complied, shall promptly notify
Contractor and Contractor shall immediately terminate the contract with the
subcontractor.

d. A contract terminated under the provisions of this section is not a breach of
contract and may not be considered such. Any contract termination under the provisions
of this section may be challenged pursuant to Section 448.095(2)(d), Fla. Stat.
Contractor acknowledges that upon termination of this AGREEMENT by the COUNTY

24-51 Harders Walking Path Re-Surfacing Project Page 52 of 70



for a violation of this section by Contractor, Contractor may not be awarded a public
contract for at least one (1) year. Contractor further acknowledges that Contractor is
liable for any additional costs incurred by the COUNTY as a result of termination of any
contract for a violation of this section.

e. Subcontracts. Contractor or subcontractor shall insert in any subcontracts the
clauses set forth in this section, including this subsection, requiring the subcontractors
to include these clauses in any lower tier subcontracts. Contractor shall be responsible
for compliance by any subcontractor or lower tier subcontractor with the clauses set
forth in this section.

24. FEDERAL TERMS

In the event that there exists a conflict between any term, condition, or provision
contained within these conditions of purchase order, and in any term, condition or
provision in the federal terms, if applicable to this purchase, then the federal terms shall
prevail.

Contractor:

Signature Date

This document was acknowledged and subscribed before me the undersigned

notary by , as the ,

of , and with proper authority, and who is

personally known by me or produced identification of
Notary Public
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EXHIBIT 4
FEDERAL REGULATIONS CONTRACT REQUIREMENTS

Purchase Orders issued by the County to the Contractor are subject to federal terms in
this document. By performing the work, Contractor has accepted these terms.

The supplemental conditions contained in this section are intended to cooperate with, to
supplement, and to modify the general conditions and other specifications. In cases of
disagreement with any other section of this contract, the Supplemental Conditions shall
govern.

Contractor means an entity that receives a contract.

The services performed by the awarded Contractor shall be in compliance with all
applicable grantor regulations/requirements, and additional requirements specified in
this document. It shall be the awarded Contractor’'s responsibility to acquire and utilize
the necessary manuals and guidelines that apply to the work required to complete this
project. In general,

1)The contractor (including all subcontractors) must insert these contract provisions in
each lower tier contracts ( e.g. subcontract or sub-agreement);

2)The contractor (or subcontractor) must incorporate the applicable requirements of
these contract provisions by reference for work done under any purchase orders, rental
agreements and other agreements for supplies or services;

3)The prime contractor is responsible for compliance with these contract provisions by
any subcontractor, lower-tier subcontractor or service provider.

FEDERAL CONTRACT PROVISIONS

1. Conflict of Interest - This Contract/Work Order is subject to chapter 112, F.S. The
vendor shall disclose the name of any officer, director, employee, or other agent
who is also an employee of the State. Grantee shall also disclose the name of any
State employee who owns, directly or indirectly, more than a five percent (5%)
interest in the Contractor’'s company or its affiliates.

2. Discriminatory Vendors — (1) No person, on the grounds of race, creed, color,
religion, national origin, age, gender, or disability, shall be excluded from
participation in; be denied the proceeds or benefits of; or be otherwise subjected to
discrimination in performance during the term of the contract. (2) Contractor shall
disclose if they appear on the discriminatory vendor list. An entity or affiliate placed
on the discriminatory vendor list pursuant to section 287.134, F.S. may not: 1)
Submit a bid on an agreement to provide any goods or services to a public entity; 2)
Submit a bid on an agreement with a public entity for the construction or repair of a
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public building or public work; 3)Submit bids on leases of real property to a public
entity; or 4) Be awarded or perform work as a consultant under an agreement with
any public entity; or transact business with any public entity.

3. Lobbying - No funds received pursuant to this Agreement may be expended for
lobbying the Federal or State Legislature, the judicial branch, or a federal or state
agency. The bidder or offeror certifies by signing and submitting this bid or
proposal, to the best of his or her knowledge and belief, that: (1) No Federal
appropriated funds have been paid or will be paid, by or on behalf of the Bidder or
Offeror, to any person for influencing or attempting to influence an officer or
employee of an agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with the
awarding of any Federal contract, the making of any Federal grant, the making of
any Federal loan, the entering into of any cooperative agreement, and the
extension, continuation, renewal, amendment, or modification of any Federal
contract, grant, loan, or cooperative agreement. (2) If any funds other than Federal
appropriated funds have been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of
Congress in connection with this Federal contract, grant, loan, or cooperative
agreement, the undersigned shall complete and submit Standard Form-LLL,
“Disclosure Form to Report Lobbying,” in accordance with its instructions. (3) The
undersigned shall require that the language of this certification be included in the
award documents for all sub-awards at all tiers (including subcontracts, sub-grants,
and contracts under grants, loans, and cooperative agreements) and that all sub-
recipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed
when this transaction was made or entered into. Submission of this certification is a
prerequisite for making or entering into this transaction imposed by section 1352,
titte 31, U.S. Code. Any person who fails to file the required certification shall be
subject to a civil penalty of not less than $10,000 and not more than $100,000 for
each such failure

4. Record Retention — A. The contractor shall maintain and retain sufficient records
demonstrating its compliance with the terms of the Agreement for a period of at
least five (5) years after final payment is made and shall allow the County, the
State, or its authorized representatives access to such records for audit purposes
upon request. B. In the event of litigation or settlement of claims arising from the
performance of this contract, in which case contractor agrees to maintain same until
the County, the Federal Administrator, the Comptroller General of the United
States, or any of their duly authorized representatives, have disposed of all such
litigation, appeals, claims or exceptions related to the litigation or settlement of
claims
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5. Diversity — All contracting and subcontracting opportunities afforded by this
solicitation/contract embrace diversity enthusiastically. The award of subcontracts
should reflect the full diversity of the citizens of the State of Florida. Firms qualifying
under this solicitation are encouraged to submit bids/proposals. Award of this
contract will be conditioned upon satisfying the requirements of this bid
specification. These requirements apply to all bidders/offerors, including those who
qualify as a Minority Business vendor. A list of minority owned firms that could be
offered subcontracting opportunities may be obtained by contacting the Office of
Supplier Diversity at (850) 487-0915.

6. Applicable Laws - The contractor shall comply with all applicable federal, state and
local rules and regulations in providing services to the Consortium. The contractor
acknowledges that this requirement includes, but is not limited to, compliance with
all applicable federal, state and local health and safety rules and regulations and
that Federal financial assistance may be used to fund the contract. As such, the
contractor will comply will all applicable federal law, regulations, executive orders,
Federal policies, procedures, and directives.

7. Administrative, Contractual, or Legal Remedies - Unless otherwise provided in
this contract, all claims, counter-claims, disputes and other matters in question
between the local government and the contractor, arising out of or relating to this
contract, or the breach of it, will be decided by arbitration, if the parties mutually
agree, or in a Florida court of competent jurisdiction.

8. Patents and Data - No reports, maps, or other documents produced in whole or in
part under this contract shall be the subject of an application for copyright by or on
behalf of the contractor. The grantor agency and the grantee shall possess all rights
to invention or discovery, as well as rights in data which may arise as a result of the
contractor’s services.

9. Clean Air Act and Federal Water Pollution Control Act - (1) The contractor
agrees to comply with all applicable standards, orders or regulations issued
pursuant to the Clean Air Act, as amended, 42 U.S.C. § 7401 et seq. (2) The
contractor agrees to comply with all applicable standards, orders or regulations
issued pursuant to the Federal Water Pollution Control Act, as amended, 33 U.S.C.
1251 et seq. (3) The contractor agrees to report each violation to the Consortium
member and understands and agrees that the County will, in turn, report each
violation as required to assure notification to the Federal Agency, and the
appropriate Environmental Protection Agency Regional Office. (4) The contractor
agrees to include these requirements in each subcontract exceeding $100,000
financed in whole or in part with Federal assistance provided by Federal.

10.Suspension and Debarment (1) This contract is a covered transaction for
purposes of 2 C.F.R.pt. 180 and 2 C.F.R. pt. 3000. As such the contractor is
required to verify that none of the contractor, its principals (defined at 2 C.F.R. §
180.995), or its affiliates (defined at 2 C.F.R. § 180.905) are excluded (defined at 2
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C.F.R. § 180.940) or disqualified (defined at 2 C.F.R. § 180.935). (2) The contractor
must comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C and
must include a requirement to comply with these regulations in any lower tier
covered transaction it enters into. (3) This certification is a material representation
of fact relied upon by the County. If it is later determined that the contractor did not
comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C, in
addition to remedies available to the Federal and State agencies, the Federal
Government may pursue available remedies, including but not limited to suspension
and/or debarment. (4) The bidder or proposer agrees to comply with the
requirements of 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 3000, subpart C while
this offer is valid and throughout the period of any contract that may arise from this
offer. The bidder or proposer further agrees to include a provision requiring such
compliance in its lower tier covered transactions.” (5) The Contractor's debarment
and suspension status will be validated by the County at the System for Award
Management at www.sam.qov and the State of Florida at:
https://www.dms.myflorida.com/business operations/state purchasing/vend
or_information/convicted suspended discriminatory complaints vendor list
s

11.Reporting - The contractor will provide any information required to comply with the
grantor agency requirements and regulations pertaining to reporting. It is important
that the contractor is aware of the reporting requirements of the County, as the
Federal or State granting agency may require the contractor to provide certain
information, documentation, and other reporting in order to satisfy reporting
requirements to the granting agency.

12.Access to Records — (1) The contractor agrees to provide the County, the Federal
Administrator, the Comptroller General of the United States, or any of their
authorized representatives access to any books, documents, papers, and records
of the Contractor which are directly pertinent to this contract for the purposes of
making audits, examinations, excerpts, and transcriptions. (2) The Contractor
agrees to permit any of the foregoing parties to reproduce by any means
whatsoever or to copy excerpts and transcriptions as reasonably needed. (3) The
contractor agrees to provide the Federal Administrator or his authorized
representatives’ access to construction or other work sites pertaining to the work
being completed under the contract.”

13.Energy Efficiency Standards - The contractor agrees to comply with mandatory
standards and policies relating to energy efficiency which are contained in the state
energy conservation plan issued in compliance with the Energy Policy and
Conservation Act.

14.DHS Seal, Logo, and Flags - “The contractor shall not use the DHS seal(s), logos,

crests, or reproductions of flags or likenesses of DHS agency officials without
specific Federal pre- approval.”
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15.No Obligation by Federal Government - The Federal Government is not a party
to this contract and is not subject to any obligations or liabilities to the non-Federal
entity, contractor, or any other party pertaining to any matter resulting from the
contract.

16.Program Fraud and False or Fraudulent Statements or Related Acts - The
contractor acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for
False Claims and Statements) applies to the contractor’s actions pertaining to this
contract.”

17.Recovered Materials —

(1) In the performance of this contract, the Contractor shall make maximum use of
products containing recovered materials that are EPA designated items unless the
product cannot be acquired (i) Competitively within a timeframe providing for
compliance with the contract performance schedule; (ii) Meeting contract
performance requirements; or (IV) At a reasonable price.

(2) Information about this requirement is available at EPA's Comprehensive
Procurement Guidelines web site, http://www.epa.gov/cpg/. The list of EPA-
designate items is available at http://www.epa.gov/cpg/products.htm.

18.Discriminatory Vendors List: In accordance with Section 287.134, Florida
Statutes, an entity or affiliate who has been placed on the discriminatory vendor list
may not submit a bid on a contract to provide any goods or services to a public
entity, may not submit a bid on a contract with a public entity for the construction or
repair of a public building or public work, may not submit bids on leases of real
property to a public entity, may not be awarded or perform work as a contractor,
supplier, subcontractor, or consultant under a contract with any public entity, and
may not transact business with any public entity.

19.Contracting with Small and Minority Businesses, Women’s Business
Enterprises, And Labor Surplus Area Firms
(a) The Non-Federal entity must take all necessary affirmative steps to assure that
minority businesses, women’s business enterprises, and labor surplus area firms
are used when possible.
(b) Affirmative steps must include:

(1) Placing qualified small and minority businesses and women’s business
enterprises on solicitation lists;

(2) Assuring that small and minority businesses, and women’s business
enterprises are solicited whenever they are potential sources;

(3) Dividing total requirements, when economically feasible, into smaller tasks or
quantities to permit maximum participation by small and minority businesses, and
women’s business enterprises;

(4) Establishing delivery schedules, where the requirement permits, which
encourage participation by small and minority businesses, and women’s business
enterprises;
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(5) Using the services and assistance, as appropriate, of such organizations as
the Small Business Administration and the Minority Business Development Agency
of the Department of Commerce; and
(c) Requiring the prime contractor, if subcontracts are to be let, to take the
affirmative steps listed in paragraphs (1) through (5) of this section.

20.Equal Opportunity Clauses
Compliance with Regulations: The contractor shall comply with the Acts and the
Regulations relative to Nondiscrimination in federally-assisted programs, as they
may be amended from time to time, which are herein incorporated by reference and
made a part of this contract.

During the performance of this contract, the contractor agrees as follows:

(1) The contractor will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, sexual orientation, gender
identity, or national origin. The contractor will take affirmative action to ensure that
applicants are employed, and that employees are treated during employment
without regard to their race, color, religion, sex, sexual orientation, gender identity,
or national origin. Such action shall include, but not be limited to the following:
Employment, upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship. The contractor agrees to post in
conspicuous places, available to employees and applicants for employment,
notices to be provided setting forth the provisions of this nondiscrimination clause.
(2) The contractor will, in all solicitations or advertisements for employees placed
by or on behalf of the contractor, state that all qualified applicants will receive
consideration for employment without regard to race, color, religion, sex, sexual
orientation, gender identity, or national origin.

(3) The contractor will not discharge or in any other manner discriminate against
any employee or applicant for employment because such employee or applicant
has inquired about, discussed, or disclosed the compensation of the employee or
applicant or another employee or applicant. This provision shall not apply to
instances in which an employee who has access to the compensation information
of other employees or applicants as a part of such employee's essential job
functions discloses the compensation of such other employees or applicants to
individuals who do not otherwise have access to such information, unless such
disclosure is in response to a formal complaint or charge, in furtherance of an
investigation, proceeding, hearing, or action, including an investigation conducted
by the employer, or is consistent with the contractor's legal duty to furnish
information.

(4) The contractor will send to each labor union or representative of workers with
which he has a collective bargaining agreement or other contract or understanding,
a notice to be provided advising the said labor union or workers' representatives of
the contractor's commitments under this section, and shall post copies of the
notice in conspicuous places available to employees and applicants for
employment.
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(5) The contractor will comply with all provisions of Executive Order 11246 of
September 24, 1965, and of the rules, regulations, and relevant orders of the
Secretary of Labor.

(6) The contractor will furnish all information and reports required by Executive
Order 11246 of September 24, 1965, and by rules, regulations, and orders of the
Secretary of Labor, or pursuant thereto, and will permit access to his books,
records, and accounts by the administering agency and the Secretary of Labor for
purposes of investigation to ascertain compliance with such rules, regulations, and
orders.

(7) In the event of the contractor's noncompliance with the nondiscrimination
clauses of this contract or with any of the said rules, regulations, or orders, this
contract may be canceled, terminated, or suspended in whole or in part and the
contractor may be declared ineligible for further Government contracts or federally
assisted construction contracts in accordance with procedures authorized in
Executive Order 11246 of September 24, 1965, and such other sanctions may be
imposed and remedies invoked as provided in Executive Order 11246 of
September 24, 1965, or by rule, regulation, or order of the Secretary of Labor, or
as otherwise provided by law.

(8) The contractor will include the portion of the sentence immediately preceding
paragraph (1) and the provisions of paragraphs (1) through (8) in every
subcontract or purchase order unless exempted by rules, regulations, or orders of
the Secretary of Labor issued pursuant to section 204 of Executive Order 11246 of
September 24, 1965, so that such provisions will be binding upon each
subcontractor or vendor. The contractor will take such action with respect to any
subcontract or purchase order as the administering agency may direct as a means
of enforcing such provisions, including sanctions for noncompliance:

Provided, however, that in the event a contractor becomes involved in, or is
threatened with, litigation with a subcontractor or vendor as a result of such
direction by the administering agency, the contractor may request the United
States to enter into such litigation to protect the interests of the United States.

The applicant further agrees that it will be bound by the above equal opportunity
clause with respect to its own employment practices when it participates in
federally assisted construction work: Provided, that if the applicant so participating
is a State or local government, the above equal opportunity clause is not applicable
to any agency, instrumentality or subdivision of such government which does not
participate in work on or under the contract.

The applicant agrees that it will assist and cooperate actively with the
administering agency and the Secretary of Labor in obtaining the compliance of
contractors and subcontractors with the equal opportunity clause and the rules,
regulations, and relevant orders of the Secretary of Labor, that it will furnish the
administering agency and the Secretary of Labor such information as they may
require for the supervision of such compliance, and that it will otherwise assist the
administering agency in the discharge of the agency's primary responsibility for
securing compliance. The applicant further agrees that it will refrain from entering
into any contract or contract modification subject to Executive Order 11246 of
September 24, 1965, with a contractor debarred from, or who has not
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demonstrated eligibility for, Government contracts and federally assisted
construction contracts pursuant to the Executive Order and will carry out such
sanctions and penalties for violation of the equal opportunity clause as may be
imposed upon contractors and subcontractors by the administering agency or the
Secretary of Labor pursuant to Part Il, Subpart D of the Executive Order. In
addition, the applicant agrees that if it fails or refuses to comply with these
undertakings, the administering agency may take any or all of the following actions:
Cancel, terminate, or suspend in whole or in part this grant (contract, loan,
insurance, guarantee); refrain from extending any further assistance to the
applicant under the program with respect to which the failure or refund occurred
until satisfactory assurance of future compliance has been received from such
applicant; and refer the case to the Department of Justice for appropriate legal
proceedings.

21.Contract Work Hours And Safety Standards Act 40 U.S.C. 3702 And 3704, As
Supplemented By Department Of Labor Regulations (29 CFR Part 5)
Compliance with the Contract Work Hours and Safety Standards Act.

(1) Overtime requirements. No contractor or subcontractor contracting for any part
of the contract work which may require or involve the employment of laborers or
mechanics shall require or permit any such laborer or mechanic in any workweek in
which he or she is employed on such work to work in excess of forty hours in such
workweek unless such laborer or mechanic receives compensation at a rate not
less than one and one-halftimes the basic rate of pay for all hours worked in excess
of forty hours in such workweek.

(2) Violation; liability for unpaid wages; liquidated damages. In the event of any
violation of the clause set forth in paragraph (1) of this section the contractor and
any subcontractor responsible therefor shall be liable for the unpaid wages. In
addition, such contractor and subcontractor shall be liable to the United States (in
the case of work done under contract for the District of Columbia or a territory, to
such District or to such territory), for liquidated damages. Such liquidated damages
shall be computed with respect to each individual laborer or mechanic, including
watchmen and guards, employed in violation of the clause set forth in paragraph (1)
of this section, in the sum of $10 for each calendar day on which such individual
was required or permitted to work in excess of the standard workweek of forty hours
without payment of the overtime wages required by the clause set forth in
paragraph (1) of this section.

(3) Withholding for unpaid wages and liquidated damages. The County shall upon
its own action or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from any moneys payable on
account of work performed by the contractor or subcontractor under any such
contract or any other Federal contract with the same prime contractor, or any other
federally-assisted contract subject to the Contract Work Hours and Safety
Standards Act, which is held by the same prime contractor, such sums as may be
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determined to be necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as provided in the clause
set forth in paragraph (2) of this section.

22.Rights to Inventions Made Under A Contract or Agreement

If the Federal award meets the definition of “funding agreement” under 37 CFR §
401.2 (a) and the recipient or subrecipient wishes to enter into a contract with a
small business firm or nonprofit organization regarding the substitution of parties,
assignment or performance of experimental, developmental, or research work
under that “funding agreement,” the recipient or subrecipient must comply with the
requirements of 37 CFR Part 401, “Rights to Inventions Made by Nonprofit
Organizations and Small Business Firms Under Government Grants, Contracts and
Cooperative Agreements,” and any implementing regulations issued by the
awarding agency.

23.Byrd Anti-Lobbying Amendment 31 U.S.C. § 1352 (As Amended)

Byrd Anti-Lobbying Amendment, 31 U.S.C. § 1352 (as amended). Contractors who
apply or bid for an award of $100,000 or more shall file the required certification.
Each tier certifies to the tier above that it will not and has not used Federal
appropriated funds to pay any person or organization for influencing or attempting
to influence an officer or employee of any agency, a member of Congress, officer or
employee of Congress, or an employee of a member of Congress in connection
with obtaining any Federal contract, grant, or any other award covered by 31 U.S.C.
§ 1352. Each tier shall also disclose any lobbying with non-Federal funds that takes
place in connection with obtaining any Federal award. Such disclosures are
forwarded from tier to tier up to the recipient.

24. Prohibition on Contracting for Covered Telecommunications Equipment or
Services
(a)Definitions. As used in this clause, the terms backhaul; covered foreign country;
covered telecommunications equipment or services; interconnection arrangements;
roaming; substantial or essential component; and telecommunications equipment or
services have the meaning as defined in Federal Policy, #405-143-1 Prohibitions on
Expending Federal Award Funds for Covered Telecommunications Equipment or
Services As used in this clause—
(b)Prohibitions.

(1)Section 889(b) of the John S. McCain National Defense Authorization Act for
Fiscal Year 2019, Pub. L. No. 115-232, and 2 C.F.R. § 200.216 prohibit the head
of an executive agency on or after Aug.13, 2020, from obligating or expending
grant, cooperative agreement, loan, or loan guarantee funds on certain
telecommunications products or from certain entities for national security reasons.

(2)Unless an exception in paragraph (c) of this clause applies, the contractor and
its subcontractors may not use grant, cooperative agreement, loan, or loan
guarantee funds from the Federal Agency to:
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(i)Procure or obtain any equipment, system, or service that uses covered
telecommunications equipment or services as a substantial or essential
component of any system, or as critical technology of any system;

(ii)Enter into, extend, or renew a contract to procure or obtain any equipment,
system, or service that uses covered telecommunications equipment or services
as a substantial or essential component of any system, or as critical technology
of any system;

(IV) Enter into, extend, or renew contracts with entities that use covered
telecommunications equipment or services as a substantial or essential component
of any system, or as critical technology as part of any system; or

(iv) Provide, as part of its performance of this contract, subcontract, or other
contractual instrument, any equipment, system, or service that uses covered
telecommunications equipment or services as a substantial or essential component
of any system, or as critical technology as part of any system.

(c)Exceptions.

(1)This clause does not prohibit contractors from providing—

a. A service that connects to the facilities of a third-party, such as
backhaul, roaming, or interconnection arrangements; or

b. Telecommunications equipment that cannot route or redirect user data
traffic or permit visibility into any user data or packets that such equipment
transmits or otherwise handles.

(2)By necessary implication and regulation, the prohibitions also do not apply to:

a. Covered telecommunications equipment or services that:
i. Are not used as a substantial or essential component of any
system; and
ii. Are not used as critical technology of any system.
b. Other telecommunications equipment or services that are not
considered covered telecommunications equipment or services.
(d)Reporting requirement.

(1) In the event the contractor identifies covered telecommunications equipment
or services used as a substantial or essential component of any system, or as
critical technology as part of any system, during contract performance, or the
contractor is notified of such by a subcontractor at any tier or by any other source,
the contractor shall report the information in paragraph (d)(2) of this clause to the
recipient or subrecipient, unless elsewhere in this contract are established
procedures for reporting the information.

(2)The Contractor shall report the following information pursuant to paragraph
(d)(1) of this clause:

(i)Within one business day from the date of such identification or notification: The

contract number; the order number(s), if applicable; supplier name; supplier

unique entity identifier (if known); supplier Commercial and Government Entity

(CAGE) code (if known); brand; model number (original equipment manufacturer

number, manufacturer part number, or wholesaler number); item description; and

any readily available information about mitigation actions undertaken or
recommended.
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(i)Within 10 business days of submitting the information in paragraph (d)(2)(i) of
this clause: Any further available information about mitigation actions undertaken
or recommended. In addition, the contractor shall describe the efforts it undertook
to prevent use or submission of covered telecommunications equipment or
services, and any additional efforts that will be incorporated to prevent future use
or submission of covered telecommunications equipment or services.
(e)Subcontracts. The Contractor shall insert the substance of this clause, including
this paragraph(e), in all subcontracts and other contractual instruments.

25. Domestic Preferences for Procurements
(a) As appropriate and to the extent consistent with law, the non-Federal entity
should, to the greatest extent practicable under a Federal award, provide a
preference for the purchase, acquisition, or use of goods, products, or materials
produced in the United States (including but not limited to iron, aluminum, steel,
cement, and other manufactured products). The requirements of this section must
be included in all subawards including all contracts and purchase orders for work or
products under this award.
(b) For purposes of this section:

(1) “Produced in the United States” means, for iron and steel products, that all
manufacturing processes, from the initial melting stage through the application of
coatings, occurred in the United States.

(2) “Manufactured products” means items and construction materials composed
in whole or in part of non-ferrous metals such as aluminum; plastics and polymer-
based products such as polyvinyl chloride pipe; aggregates such as concrete;
glass, including optical fiber; and lumber.
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EXHIBIT 5
BAY COUNTY
INSURANCE REQUIREMENTS

1. LOSS CONTROL/SAFETY

a. Precaution shall be exercised at all times by the Contractor for the protection of
all persons, including employees, and property. The Contractor shall be expected to
comply with all laws, regulations or ordinances related to safety and health, shall make
special effort to detect hazardous conditions and shall take prompt action where loss
control/safety measures should reasonably be expected.

b. The County may order work to be stopped if conditions exist that present
immediate danger to persons or property. The Contractor acknowledges that such
stoppage will not shift responsibility for any damages from the Contractor to the County.

2. DRUG FREE WORK PLACE REQUIREMENTS

All contracts with individuals or organizations that wish to do business with the Bay
County Board of Commissioners, a stipulation will be made in the contract or purchase
order that requires contractors, subcontractors, vendors or consultants to have a
substance abuse policy. The employees of such contractors, subcontractors, vendors or
consultants will be subject to the same rules of conduct and tests as the employees of
the Bay County Board of Commissioners. In the event of an employee of a supplier of
goods or services is found to have violated the Substance Abuse Policy, that employee
will be denied access to the County's premises and job sites. In addition, if the
violation(s) is/are considered flagrant, or the County is not satisfied with the actions of
the contractor, subcontractor, vendor, or consultant, the County can exercise its right to
bar all of the contractor's, subcontractor's, vendor's, or consultants employees from its
premises or decline to do business with the contractor, subcontractor, vendor or
consultant in the future. All expenses and penalties incurred by a contractor,
subcontractor, vendor or consultant as a result of a violation of the County's Substance
Abuse Policy shall be borne by the contractor, subcontractor, vendor, or consultant.

3. INSURANCE - BASIC COVERAGES REQUIRED

a. The Contractor shall procure and maintain the following described insurance,
except for coverages specifically waived by the County, on policies and with insurers
acceptable to the County. These insurance requirements shall not limit the liability of the
Contractor. All subcontractors are subject to the same coverages and limits as the
Contractor. The County does not represent these types or amounts of insurance to be
sufficient or adequate to protect the Contractor's interests or liabilities, but are merely
minimums.

b. Except for workers' compensation and professional liability, the Contractor's
insurance policies shall be endorsed to name the County as an additional insured to the
extent of the County's interests arising from this agreement, contract, or lease.

c. Except for workers' compensation, the Contractor waives its right of recovery
against the County, to the extent permitted by its insurance policies.

d. The Contractor's deductibles/self-insured retentions shall be disclosed to the
County and may be disapproved by the County. They shall be reduced or eliminated at
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the option of the County. The Contractor is responsible for the amount of any deductible
or self-insured retention.

e. Insurance required of the Contractor or any other insurance of the Contractor
shall be considered primary, and insurance of the County shall be considered excess,
as may be applicable to claims which arise out of the Hold Harmless, Payment on
Behalf of the County, Insurance, Certificates of Insurance and any Additional Insurance
provisions of this agreement, contract or lease.

f. WORKERS' COMPENSATION COVERAGE

The Contractor shall purchase and maintain workers' compensation insurance for all
workers' compensation obligations imposed by state law and employer’s liability limits of
at least $500,000 each accident and $500,000 each employee/$500,000 policy limit
for disease. The Contractor shall also purchase any other coverages required by law
for the benefit of employees. The Contractor shall provide to the County an Affidavit
stating that he meets all the requirements of Florida Statute 440.02(14)(d).

g. GENERAL, AUTOMOBILE AND EXCESS OR UMBRELLA LIABILITY
COVERAGE

The Contractor shall purchase and maintain coverage on forms no more restrictive
than the latest editions of the Commercial or Comprehensive General Liability and
Business Auto policies of the Insurance Services Office. Minimum limits of $1,000,000
per occurrence for all liability must be provided, with excess or umbrella insurance
making up the difference, if any, between the policy limits of underlying policies
(including employers liability required in the Workers' compensation Coverage section)
and the amount of coverage required.

h. GENERAL LIABILITY COVERAGE

Commercial General Liability - Occurrence Form Required
Coverage A shall include bodily injury and property damage liability for premises,
operations, products and completed operations, independent contractors, contractual
liability covering this agreement contract or lease, and broad form property damage,
and property damage resulting from explosion, collapse or underground (x,c,u)
exposures. Coverage B shall include personal injury. Coverage C, medical payments, is
not required.

i. PRODUCTS/COMPLETED OPERATIONS

The Contractor is required to continue to purchase products and completed
operations coverage, at least to satisfy this agreement, contract or lease, for a minimum
of three years beyond the County's acceptance of renovation or construction projects.

j-  BUSINESS AUTO LIABILITY COVERAGE

Business Auto Liability coverage is to include bodily injury and property damage
arising out of ownership, maintenance or use of any auto, including owned, non-owned
and hired automobiles and employee non-ownership use.

k. EXCESS OR UMBRELLA LIABILITY COVERAGE

Umbrella Liability insurance is preferred, but an Excess Liability equivalent may be
allowed. Whichever type of coverage is provided, it shall not be more restrictive than the
underlying insurance policy coverages.

I. CERTIFICATES OF INSURANCE

1. Required insurance shall be documented in Certificates of Insurance
which provide that the County shall be notified at least 30 days in advance of
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cancellation, nonrenewal or adverse change. The Certificate Holder will be addressed
as the BAY COUNTY BOARD OF COMMISSIONERS, 840 W. 11th Street, Panama
City, Florida 32401. All certificates, cancellation, nonrenewal or adverse change notices
should be mailed to this address. Each Certificate will address the service being
rendered to the County by the Contractor. The County shall be named as an
Additional Insured, Primary and Non-Contributory for both General Liability and
Business Auto Liability with Waiver of subrogation included with respects to both
General Liability and Business Auto.

2. New Certificates of Insurance are to be provided to the County at least 15
days after coverage renewals.

3. If requested by the County, the Contractor shall furnish complete copies of
insurance policies, forms and endorsements.

4, For the Commercial General Liability coverage the Contractor shall, at the
option of the County, provide an indication of the amount of claims payments or
reserves chargeable to the aggregate amount of the liability coverage.

m. RECEIPT OF INSUFFICIENT CERTIFICATES

Receipt of certificates or other documentation of insurance or policies or copies of
policies by the County, or by any of its representatives, which indicate less coverage
than required does not constitute a waiver of the Contractor's obligation to fulfill the
insurance requirements herein.

4, ADDITIONAL INSURANCE
If checked below, the County requires the following additional types of
insurance.

] Professional Liability/Malpractice/Errors or Omissions Coverage

The Vendor shall purchase and maintain professional liability or malpractice or
errors or omissions insurance with minimum limits of per occurrence. If a claims
made form of coverage is provided, the retroactive date of coverage shall be no later
than the inception date of claims made coverage, unless the prior policy was extended
indefinitely to cover prior acts.

Coverage shall be extended beyond the policy year either by a supplemental
extended reporting period (ERP) of as great duration as available, and with no less
coverage and with reinstated aggregate limits, or by requiring that any new policy
provide a retroactive date no later than the inception date of claims made coverage.

] Property Coverage for Leases

The Vendor shall procure and maintain for the life of the lease, all risk/special
perils (including sinkhole) property insurance (or its equivalent) to cover loss resulting
from damage to or destruction of the building and personal property/contents. The
policy shall cover 100% replacement cost, and shall include an agreed value
endorsement to waive coinsurance.
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] Commercial General Liability Increased General Aggregate Limit

(or separate aggregate)

Because the Commercial General Liability form of coverage includes an annual
aggregate limitation on the amount of insurance provided, a separate project aggregate
limit of N/A is required by the County for this agreement or contract.

[1 Liquor Liability

In anticipation of alcohol being served, the Vendor shall provide evidence of
coverage for liquor liability in an amount equal to the general/umbrella/excess liability
coverage. If the general liability insurance covers liquor liability (e.g. host or other
coverage), the Vendor's agent or insurer should provide written documentation to
confirm that coverage already applies to this agreement, contract or lease. If needed
coverage is not included in the general/umbrella excess liability policy(ies), the
policy(ies) must be endorsed to extend coverage for liquor liability, or a separate policy
must be purchased to provide liquor liability coverage in the amount required.

] Owners Protective Liability Coverage

For renovation or construction contracts the Vendor shall provide for the County
an owners protective liability insurance policy (preferably through the Vendor's insurer)
in the name of the County. This is redundant coverage if the County is named as an
additional insured in the Vendor's Commercial General Liability insurance policy.
However, this separate policy may be the only source of coverage if the Vendor's
liability coverage limit is used up by other claims.

[] Builders Risk Coverage

Builders Risk insurance is to be purchased to cover subject property for all risks
of loss (including theft and sinkhole), subject to a waiver of coinsurance, and covering
off-site storage, transit and installation risks as indicated in the Installation Floater and
Motor Truck Cargo insurance described hereafter, if such coverages are not separately
provided. If flood and/or earthquake risks exist, flood and earthquake insurance are to
be purchased. If there is loss of income, extra expense and/or expediting expense
exposure, such coverage is to be purchased. If boiler and machinery risks are involved,
boiler and machinery insurance, including coverage for testing, is to be purchased.

The Builders Risk insurance is to be endorsed to cover the interests of all parties,
including the County and all vendors and subcontractors. The insurance is to be
endorsed to grant permission to occupy.

] Installation Floater Coverage

Installation Floater insurance is to be purchased when Builder's Risk insurance is
inappropriate, or when Builder's Risk insurance will not respond, to cover damage or
destruction to renovations, repairs or equipment being installed or otherwise being
handled or stored by the Vendor, including off-site storage, transit and installation.

The amount of coverage should be adequate to provide full replacement value of
the property, repairs, additions or equipment being installed, otherwise being handled or
stored on or off premises. All risks coverage is preferred.
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] Motor Truck Cargo Coverage

If the Installation Floater insurance does not provide transportation coverage,
separate Motor Truck Cargo or Transportation insurance is to be provided for materials
or equipment transported in the Vendor's vehicles from place of receipt to building sites
or other storage sites. All risks coverage is preferred.

< Vendor's Equipment Coverage

Vendor's Equipment insurance is to be purchased to cover loss of equipment and
machinery utilized in the performance of work by the Vendor. All risks coverage is
preferred. The contract may declare self-insurance for vendor equipment.

] Fidelity/Dishonesty/Liability Coverage — Third Party

Fidelity/Dishonesty/Liability insurance is to be purchased or extended to cover
dishonest acts of the Other Party’s employees resulting in a loss to decedent, i.e. theft
of valuables.

] Fidelity/Dishonesty Coverage for Employer (Vendor)

Fidelity/Dishonesty insurance is to be purchased to cover dishonest acts of the
Vendor's employees, including but not limited to theft of vehicles, materials, supplies,
equipment, tools, etc., especially property necessary to work performed.

] Fidelity/Dishonesty/Liability Coverage for County
Fidelity/Dishonesty/Liability insurance is to be purchased or extended to cover
dishonest acts of the Vendor's employees resulting in loss to the County.

[[] Electronic Data Liability Insurance
The Other Party shall purchase Electronic Data Liability with limits of

[ ] Garage Liability Coverage

Garage Liability insurance is to be purchased to cover the Vendor and its
employees for its garage and related operations while in the care, custody and control
of the County's vehicles.

L] Garage Keepers Coverage (Legal Liability Form)

Garage Keepers Liability insurance is to be purchased to cover damage or other
loss, including comprehensive and collision risks, to the County's vehicles while in the
care, custody and control of the Vendor. This form of coverage responds on a legal
liability basis, and without regard to legal liability on an excess basis over any other
collectible insurance.

] Damage to Premises Rented/Leased to you- (Legal Liability Form)

Provide property coverage for leased premises due to liability incurred because
the insured’s negligence results in fire or explosion. Specified limit of liability required.
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] Watercraft Liability Coverage

Because the Vendor's provision of services involves utilization of watercraft,
watercraft liability coverage must be provided to include bodily injury and property
damage arising out of ownership, maintenance or use of any watercraft, including
owned, non-owned and hired.

Coverage may be provided in the form of an endorsement to the general liability
policy, or in the form of a separate policy coverage Watercraft Liability or Protection and
Indemnity.

[] Aircraft Liability Coverage

Because the Vendor's provision of services involves utilization of aircraft, aircraft
liability coverage must be provided to include bodily injury and property damage arising
out of ownership, maintenance or use of any aircraft, including owned, non-owned and
hired.

The minimum limits of coverage shall be per occurrence, Combined
Single Limits for Bodily Injury (including passenger liability) and Property Damage.

] Pollution Legal Liability Coverage
Pollution legal liability insurance is to be purchased to cover pollution and/or
environmental legal liability which may arise from this agreement or contract.

] United States Longshoremen and Harbor workers Act Coverage

The Workers Compensation policy is to be endorsed to include United States
Longshoremen and Harbor workers Act Coverage for exposures which may arise from
this agreement or contract.

[] Jones Act Coverage

The Workers Compensation policy is to be endorsed to include Jones Act
Coverage for exposures which may arise from this agreement or contract.

24-51 Harders Walking Path Re-Surfacing Project Page 70 of 70



	Instructions to Bidders
	INTRODUCTION

	QUALIFICATIONS
	BID DEADLINE/DELIVERY
	BID DOCUMENTS
	POINT OF CONTACT
	QUESTIONS
	ADDENDA
	BID FORM
	BONDS
	COMPLETE BID AMOUNTS; EXAMINATIONS OF SPECIFICATIONS; WORK SITES
	WITHDRAWAL OF BIDS
	CANCELLATION
	BASIS OF AWARD
	RIGHT TO REJECT
	PURCHASE ORDER
	EXECUTION OF AGREEMENT
	LICENSING

	Unique Entity Identifier (UEI)
	PUBLIC RECORDS
	EXEMPTION OF MEETINGS/PRESENTATIONS
	REPRESENTATIONS
	WARRANTY
	SUBCONTRACTORS
	BID PROTEST
	ANTICIPATED SCHEDULE

	BID CHECKLIST
	ATTACHMENT 1
	REQUIRED FORMS
	BID FORM
	ADDENDUM ACKNOWLEDGEMENT
	ANTI-COLLUSION CLAUSE
	CONFLICT OF INTEREST DISCLOSURE FORM
	IDENTICAL TIE BIDS/DRUG FREE WORKPLACE
	SUB-CONTRACTORS
	BID BOND
	EXHIBIT 1

	SPECIFICATIONS PACKAGE
	SPECIAL PROVISIONS
	DEFINITIONS

	EXHIBIT 2
	PLANS
	EXHIBIT 3
	CONDITIONS OF PURCHASE ORDERS
	1.
	2.
	3.
	4.
	5.
	6.
	7.
	8.
	9.
	10.
	11.
	12.
	13.
	14.

	EXHIBIT 4
	FEDERAL REGULATIONS CONTRACT REQUIREMENTS
	EXHIBIT 5
	BAY COUNTY
	INSURANCE REQUIREMENTS
	7654 - Plans.pdf
	Sheets and Views
	HARDERS PARK-SITE MAP
	HARDERS PARK-CROSS SECTIONS
	HARDERS PARK-NOTES





