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July 7, 2020
Prospective Respondents

RE: Addendum # 3 20-51 Architectural, Engineering, Geotechnical,
and Surveying Professional Services

Please accept this as Addendum No. 3 for the above referenced
solicitation.

The following question has been received. The County’s answer follows in
bold.

1. Section 8.i. All professional services to be provided under this
agreement shall be performed by Professionals licensed to practice in the
State of Florida and in strict compliance with the Consultant's Competitive
Negotiation Act, 287.055 F.S. (CCNA). Question: Firm holds a General
Contractors license in the State of Florida and provides consulting services
for Project Management and Construction Management. Firm will be
submitting qualifications under the Construction Engineering and Inspection
Services category. Does this satisfy the Professional license requirement?
No, respondents will be required to provide professional engineering
licenses for this RFQ. CEI under this solicitation is for Construction
Engineering which requires a PE to sign and seal plans, inspections,
reports, etc.

2. SUBMITTAL REQUIREMENTS — Section 8. Required Additional
Forms (Tab 8). Question: where can forms a. — i. be located? Attachment
1 Required Forms beginning on page 14 of the RFQ document.

3. For the Project History section of the submittal, does the County
want 5 total projects that cover all categories applied for, or 5 projects for
each category? The County would prefer 5 projects that cover all
categories applied for; however, if additional projects are required to
demonstrate experience in other categories, they may be submitted
(not to exceed one project per additional category).

4. Would the County consider allowing projects completed over the last
10 years in lieu of the last 5 years in this section? No, projects shall be
completed within the last 5 years.




5.

| have a question about one of the requirements on the Project History Tab. Who
exactly are you looking for when you say “project user agency”?

Project User Agency’s Representative’s name, address and phone number
Sections IV & V of 5. Project History, may potentially be the same
information. Section IV being the “owner”, i.e. Bay County and Section V
Project user being the specific “user” of the project, ie Facilities, Utilities,
Parks, Public Works, etc. and their contact information.

Do these projects have any MBE/DBE Requirements or Goals? If so, what is the
Targeted MBE/DBE %? Also, please specify which Tab the MBE/DBE Plan should
be placed under. Bay County does not have a MBE/DBE plan. There are no
requirements for specific goals. Specific projects issued under Task Orders
may have MBE/DBE goals that will need to be met to comply with Federal
funding requirements. Firms that have a MBE/DBE certification shall include
the certification under Tab 1 Firm Information.

10.0n the Submittal Form (pg 15), under “Categories of Work”, should a submitting

firm check off only the categories of services that they provide as a prime
consultant? Or should they also check off categories of services to be provided by
sub-consultants under the prime consultant? Firms should check off all
categories where the firm would be providing services to the County.

11.0n page 9 of the RFQ, under “3. Personnel (Tab 3)”, Sub-bullet b. viii. A) reads:

“Provide all required licenses and certificates.” Do licenses and certificates have
to be included on each resume? Or can they be provided together at the end of
this section? Licenses and certificates should be included in Tab 3. The
County does not have a preference with the specific location under Tab 3.

12.Please confirm: Sub-Consultant Resumes be placed under Tab 4 Sub-

Consultants, correct? Correct.

13.Due to the Covid-19 pandemic, would the County be willing to accept electronic

submissions instead of hard copies for this RFQ? The County will not be
accepting electronic submissions at this time. However, you may obtain
electronic signatures on documents if necessary.

14.Could the County please supply the score sheet of the prior contract's RFQ

evaluation (RFQ 16-18 Civil Engineering Continuing Services)? See attached
score sheets.



15.We would like to confirm the open terms of this contract — With no duration term
given, the contract would be active and firms would be considered for an indefinite
time (under the County’s discretion) as long as annual renewal requirements are
submitted each year? Per the solicitation documents Attachment 2 Sample
Contract: 5. Effective Date and Time of Performance This Contract takes
effect on the date of execution by the County and shall be valid for a period
of three (3) years with two (2) optional one-year renewals.

All respondents shall acknowledge receipt of this addendum by signing and submitting,
with their submittal, the addendum acknowledgement form included in the RFP package.

Regards,

Wendi Nation
Purchasing Director



16-18 Civil Engineering Services - Continuing Services
CEl Services Evaluation Scores

Baskerville-Donovan,

Dewberry | Preble-

Gortemoller

MacDonald Florida,

Nova Engineering &

Panhandle

Evaluator/Company Anchor CEl, Inc Inc. CPH, Inc. Rish DRMP, Inc. GGl, LLC dba Genesis Engineering, Inc. LLC Environmental, LLC Engineering, Inc. SCS Engineers
1 88 92 91 93 92 94 89 95 89 90 92
2 78 86 85 86 90 96 77 89 71 75 70
3 92 93 94 92 93 96 93 93 87 87 89
Total Score 258 271 270 271 275 286 259 277 247 252 251
Avg Score 86 90 90 90 92 95 86 92 82 84 84

Rank




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Construction Engineering & Inspection

Max. Anchor
Score CEl, Inc.

Firm Information (Tab 1) 15 Points

a) Firm information _ L/\

b) Litigation, disputes, default, & liens }
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this \7
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, 27
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your } 5
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

7

Score

&




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Construction Engineering & Inspection

Max.
Score

Baskerville-
Donovan, Inc.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

1|

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel
c) List of sub-consultants

20 Points

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects o be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Construction Engineering & Inspection

Max.
Score CPH, Inc.

Firm Information (Tab 1) 15 Points

a) Firm information

b) Litigation, disputes, default, & liens )%
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this )%
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, 22/5\'
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for :
projects to be assigned must be met. Describe your ) 5
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Construction Engineering & Inspection

Max. Dewberry
Score Preble-Rish

Firm Information (Tab 1) 15 Points

a) Firm information -

b} Litigation, disputes, default, & liens , b
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this ) C?
contract.
b) Give brief resume of personne!
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, 27
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for JC/}
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

15

Score

1%




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Construction Engineering & Inspection

Max.
Score DRMP, Inc.

Firm Information (Tab 1) 15 Points

a) Firm information IL’\

b) Litigation, disputes, default, & liens
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short %
notice for the projects that are contemplated in this }
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful ,
completion of previous projects comparable in design, 28
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for l L,]
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Construction Engineering & Inspection

Max. GGlI, LLC dba
Score (Genesis

Firm Information (Tab 1) 15 Points ‘

a) Firm information }(/‘

b) Litigation, disputes, default, & liens
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short O
notice for the projects that are contemplated in this I j
contract.
b) Give brief resume of personnel
¢) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful Q
completion of previous projects comparabie in design, Z
scope, and complexity. /
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your J(/[
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Construction Engineering & Inspection

Gortemoller
Max. Engineering,
Score Inc.
Firm Information (Tab 1) 15 Points
a) Firm information
b) Litigation, disputes, default, & liens J(/i
Personnel (Tab 3} 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this ,g
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, 27
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your ; ?>
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Paoints

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

I/

Score

&)




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Construction Engineering & Inspection

Hatch, Mott,
Max. MacDonald
Score Florida, LLC
Firm Information (Tab 1) 15 Points o
a) Firm information
b) Litigation, disputes, default, & liens \b
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short ‘ 0}
notice for the projects that are contemplated in this
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, Zﬁ
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your l (/{
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Construction Engineering & Inspection

Nova
Engineering &

Max. Environmental,
Score LLC
Firm Information (Tab 1) 15 Points
a) Firm information 2)
b) Litigation, disputes, default, & liens ’
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short ‘%
notice for the projects that are contemplated in this
contract.
b) Give brief resume of personnel
¢) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, Zg
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your ]%
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Construction Engineering & Inspection

Max.
Score

Panhandle
Engineering,
Inc.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

M

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel
c) List of sub-consultants

20 Points

RS

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

sy

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

12>

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score

79




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Construction Engineering & Inspection

Max.
Score

SCS
Engineers

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

u

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b} Give brief resume of personnel
c) List of sub-consultants

20 Points

B

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

A

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Construction Engineering & Inspection

Max.
Score

Anchor

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

CEl, Inc.

'S

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

c) List of sub-consultants

20 Points

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Construction Engineering & Inspection

Max. Baskerville-
Score  Donovan, Inc.

Firm Information (Tab 1) 15 Points

a) Firm information

b) Litigation, disputes, default, & liens {6
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short / :))
notice for the projects that are contemplated in this
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, él S
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your y /‘5
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score

Bl




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Construction Engineering & Inspection

Max.
Score

CPH, Inc.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

[

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel
c) List of sub-consultants

20 Points

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5}

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Construction Engineering & Inspection

Max. Dewberry
Score Preble-Rish

Firm Information (Tab 1) 15 Points

a) Firm information

b) Litigation, disputes, default, & liens /D
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this /D
contract.
b) Give brief resume of personnel
¢) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, 52@8
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your { 3
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 86) 20 Points

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Construction Engineering & Inspection

Max.
Score DRMP, Inc.

Firm Information (Tab 1) 15 Points

a) Firm information

b) Litigation, disputes, default, & liens }S
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this / 6
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, &5
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your J 5
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score

90




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Construction Engineering & Inspection

Max. GGl LLC dba
Score Genesis

Firm Information (Tab 1) 15 Points

a) Firm information l 6

b) Litigation, disputes, default, & liens
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemptated in this 90
contract.
b) Give brief resume of personnel
¢) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, Q%
scope, and complexity.
Schedule and Budget requirements (Tab 5) . 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for /5
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score

16




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Construction Engineering & Inspection

Gortemoller
Max. Engineering,
Score Inc.
Firm Information (Tab 1) 15 Points
a} Firm information { S/
b) Litigation, disputes, default, & liens
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short ' D
notice for the projects that are contemplated in this
contract.
b) Give brief resume of personnel
¢) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, Q O
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your [ S
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score

17




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Construction Engineering & Inspection

Hatch, Mott,
Max. MacDonald
Score Florida, LLC
Firm Information (Tab 1) 15 Points
a) Firm information s
b) Litigation, disputes, default, & liens /S
Perscnnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this [ e .
contract.
b) Give brief resume of personnel
c) List of sub-consuitants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, Q Cﬂ
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for ~
projects to be assigned must be met. Describe your [ S
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

\5

Score

27




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Construction Engineering & Inspection

Nova

Engineering &

Max.  Environmental
Score LLC

Firm Information (Tab 1) 15 Points

a) Firm information

b) Litigation, disputes, default, & liens By
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and P
their availability to provide services on relatively short F
notice for the projects that are contemplated in this
confract.
b) Give brief resume of personnel
¢) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful / -
completion of previous projects comparable in design, /‘?
scope, and complexity. '
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for -y
projects to be assigned must be met. Describe your / r?
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

/S

Score

)]




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Construction Engineering & Inspection

Panhandle
Max. Engineering,
Score Inc.

Firm Information (Tab 1) 15 Points

a) Firm information

b) Litigation, disputes, default, & liens ) 5
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short ‘f}
notice for the projects that are contemplated in this e
contract.
b) Give brief resume of personnel *
c) List of sub-consultants ‘
Project History (Tab 4) 7 30 Points
Major consideration will be given to the successful )
completion of previous projects comparable in design, (‘9\ (_)
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for / /C?)
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score

;’75




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Construction Engineering & Inspection

Max. SCS
Score Engineers

Firm Information (Tab 1) 15 Points

a) Firm information

b) Litigation, disputes, defauit, & liens J 5
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short }O
notice for the projects that are contemplated in this
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, [ 5
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for —
projects to be assigned must be met. Describe your / )
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




Bay County Board of County Commissioners

Tabulation Sheet

Civil Engineering Services - Continuing Services

RFQ 16-18

Firm

Construction
Engineering and
Inspection Services

Anchor CEl, Inc.

Baskerville-Donovan, Inc.

CPH, Inc.

Dewberry/Preble-Rish

DRMP, Inc.

GGl, LLC dba Genesis

Gortemoller Engineering, Inc.

Hatch, Mott, MacDonald Florida, LLC

Nova Engineering & Environmental, LLC

Panhandle Engineering, Inc.

SCS Engineers

Lo B I T T B R = A A




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Construction Engineering & Inspection

Max. Anchor
Score CEl, Inc.
Firm Information (Tab 1) 15 Points
a) Firm information ] 5‘5’
b) Litigation, disputes, default, & liens
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short ) ?
notice for the projects that are contemplated in this
contract.
b) Give brief resume of personnel
¢) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful oy
completion of previous projects comparable in design, ,2 “”}‘
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for )
projects to be assigned must be met. Describe your L(
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Construction Engineering & Inspection

Max. Baskerville-
Score  Donovan, Inc.
Firm Information (Tab 1) 15 Points
a) Firm information } —
b) Litigation, disputes, default, & liens >
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short l G/(
notice for the projects that are contemplated in this
contract.
b) Give brief resume of personnel
¢) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, 2 1
scope, and complexity. '
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your ) Ll{
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Construction Engineering & Inspection

Max.
Score CPH, Inc.

Firm Information (Tab 1) 15 Points

a) Firm information } S‘“

b} Litigation, disputes, default, & liens
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short ) C(
notice for the projects that are contemplated in this
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful -
completion of previous projects comparable in design, ,l 8
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your } q
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Construction Engineering & Inspection

Manx. Dewberry
Score Preble-Rish

Firm Information (Tab 1) 15 Points

a) Firm information

b) Litigation, disputes, default, & liens \ 3
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short ) g
notice for the projects that are contemplated in this
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, ?\ ’87
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your l Ll
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Paints

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score

1




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Construction Engineering & Inspection

Max.
Score DRMP, Inc.

Firm Information (Tab 1) 15 Points

a) Firm information ‘ Sf

b) Litigation, disputes, default, & liens
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this 2 G(
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, Q 1
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your } Lx
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Construction Engineering & Inspection

Max. GGl LLC dba
Score Genesis
Firm Information (Tab 1) 15 Points
a) Firm information gl
b) Litigation, disputes, default, & liens )
Personnel {Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this l Ci
contract. -
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, (;20\
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your 2 (_.{
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Construction Engineering & Inspection

Max.
Score

Gortemoller
Engineering,
Inc.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

¢) List of sub-consultants

20 Points

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Pointis

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Construction Engineering & Inspection

Hatch, Mott,

Max. MacDonald
Score Florida, LLC

Firm Information (Tab 1) 15 Points

a) Firm information Ll
b) Litigation, disputes, default, & liens }

Personnel (Tab 3) 20 Points

a) Provide the total number of professionals in your

organization who may be assigned to this work and

their availability to provide services on relatively short 1

notice for the projects that are contemplated in this O\

contract.

b) Give brief resume of personnel

¢) List of sub-consultants

Project History (Tab 4) 30 Points

Major consideration will be given to the successful

completion of previous projects comparable in design, 2 g

scope, and complexity.

Schedule and Budget requirements (Tab 5) 15 Points

Given the fiscal constraints of local governments, and

Bay County in particular, all budget requirements for ’1 g

projects to be assigned must be met. Describe your

methodology for ensuring the schedule is met and for

ensuring budget requirements are not exceeded.

Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score

&
W




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Construction Engineering & Inspection

Max.
Score

Nova
Engineering &
Environmental,

LLC

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

12

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

c) List of sub-consultants

20 Points

4

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

s

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Construction Engineering & Inspection

Panhandle
Max. Engineering,
Score Inc.

Firm Information (Tab 1) 15 Points

a) Firm information ‘

b} Litigation, disputes, default, & liens L{
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this ) <0
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful i
completion of previous projects comparable in design, Q 6_
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for ? p |
projects to be assigned must be met. Describe your l
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score

& F




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Construction Engineering & Inspection

Max. SCS
Score Engineers

Firm Information (Tab 1) 15 Points

a) Firm information

b) Litigation, disputes, default, & liens ) L]
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this } @
contract.
b) Give brief resume of personnel
¢) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, KD\ (ﬁ
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your ) q
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab &) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Services - Continuing Services
Water Engineering Evaluation Scores

Evaluator/Company

Baskerville-Donovan,

Gortemoller

MacDonald Florida,

Panhandle Engineering,

Anchor CEl, Inc. Inc. Carollo Engineers, Inc. CPH, Inc. Dewberry/Preble-Rish | GGI, LLC dba Genesis Engineering, Inc. Inc. Hazen and Sawyer Inc. SCS Engineers Volkert, Inc.
1 88 92 94 91 93 94 89 95 94 90 92 91
2 86 96 99 91 82 80 80 95 99 83 80 86
3 92 94 98 95 91 93 93 94 96 94 90 91
Total Score 266 282 291 277 266 267 262 284 289 267 262 268
Avg Score 89 94 97 92 89 89 87 95 96 89 87 89

Rank




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Water

Max.
Score

Anchor
CEl, Inc.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

i

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel
¢) List of sub-consultants

20 Points

)

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

]

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

15

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

) )

Score

58




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Water

Max.
Score

Baskerville-
Donovan, Inc.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

|

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

¢) List of sub-consultants

20 Points

I

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

2T

Schedule and Budget requirements (Tab 5)

Given the fiscal consfraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator #1

Water
Carollo
Max. Engineers,
Score Inc
Firm Information (Tab 1) 15 Points
a) Firm information )(/\
b) Litigation, disputes, default, & liens
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this { ﬂ
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, ZO,]
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your i Q/(
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Water

Max.
Score

CPH, Inc.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Paints

“

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

c) List of sub-consultants

20 Points

%

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

75

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Water

Max. Dewberry
Score Preble-Rish
Firm Information (Tab 1) 15 Points
a) Firm information -
b) Litigation, disputes, default, & liens }b
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this / 07
contract.
b) Give brief resume of personnel
¢) List of sub-consuitants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, 2/7
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for } U}
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score

95




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Water

Max. GG, LLC dba
Score (Genesis
Firm Information (Tab 1) 15 Points
a) Firm information f/(
b) Litigation, disputes, default, & liens ]
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this ( ﬂ
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, ZC?
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your ’V(
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

%

Score

v




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Water

Max.
Score

Gortemoller

Engineering,

Inc.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

]

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

¢) List of sub-consultants

20 Points

K

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

277

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1

Water
Hatch, Mott,
Max. MacDonald
Score Florida, LLC
Firm Information (Tab 1) 15 Points
a) Firm information -
b) Litigation, disputes, default, & liens }b
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short I ﬂ
notice for the projects that are contemplated in this
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, Z?
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your }L/]
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Water

Max.
Score

Hazen and
Sawyer

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

/

15

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

c) List of sub-consultants

20 Points

N

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

s

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1

Water
Panhandle
Max. Engineering,
Score Inc.
Firm Information (Tab 1) 15 Points
a) Firm information (J\
b) Litigation, disputes, default, & liens }
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short %
notice for the projects that are contemplated in this ]
contract.
b) Give brief resume of personnel
¢) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, PZ_%
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your { 3
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Water

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Max. SCS
Score Engineers
Firm Information (Tab 1) 15 Points
a) Firm information
b) Litigation, disputes, default, & liens \%

Personnel (Tab 3) 20 Points

a) Provide the total number of professionals in your

organization who may be assigned to this work and

their availability to provide services on relatively short g
notice for the projects that are contemplated in this {
contract.

b) Give brief resume of personnel

¢) List of sub-consultants
|Project History (Tab 4) 30 Points

Major consideration will be given to the successful

completion of previous projects comparable in design, Z‘g
scope, and complexity.

Schedule and Budget requirements (Tab 5) 15 Points

Given the fiscal constraints of local governments, and

Bay County in particular, all budget requirements for

projects to be assigned must be met. Describe your (Ji
methodology for ensuring the schedule is met and for ;
ensuring budget requirements are not exceeded.

Approach & Understanding (Tab 6) 20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Water

Max.
Score Volkert

Firm Information (Tab 1) 15 Points

a) Firm information

b) Litigation, disputes, default, & liens \%
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this l C)
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, E
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your { Z)
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Paints

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Water

Max.
Score

Anchor
CEl, Inc.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

0

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b} Give brief resume of personnel
c) List of sub-consultants

20 Points

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Water

Max.
Score

Baskerville-
Donovan, Inc.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

, -

N

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel
c) List of sub-consultants

20 Points

0

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

.

Score

e




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2

Water
Carollo
Max. Engineers,
Score Inc
Firm Information (Tab 1) 15 Points
a) Firm information
b) Litigation, disputes, default, & liens /\/
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this aD
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful -
completion of previous projects comparable in design, S0
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for {\;
projects to be assigned must be met. Describe your =
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary ievel
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20

O

Score

Ak




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Water

Max.
Score CPH, Inc.

Firm Information (Tab 1) 15 Points

a) Firm information

b) Litigation, disputes, default, & liens /ﬁ[‘
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this af)
contract.
b} Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, 2 (Q
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for / q
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

r

Score

a




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Water

Max.
Score

Dewberry
Preble-Rish

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

[0

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

c) List of sub-consultants

20 Points

[y

Project History (Tab 4) )

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

2

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

i

Approach & Understanding (Tab 6}

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Water

Max.
Score

GGlI, LLC dba
Genesis

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

(s

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel
c) List of sub-consultants

20 Points

/%

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score

B0




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2

Water
Gortemolter
Max. Engineering,
Score Inc.

Firm Information (Tab 1) 15 Points

a) Firm information

b) Litigation, disputes, default, & liens f{
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short o
notice for the projects that are contemplated in this j o
contract.
b) Give brief resume of personnel
¢) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful &j
completion of previous projects comparable in design,
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for {,5’
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2

Water
Hatch, Mott,
Max. MacDonald
Score Florida, LLC
Firm Information (Tab 1) 15 Points
a) Firm information
b) Litigation, disputes, default, & liens /Y
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this aj
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful BU
completion of previous projects comparable in design,
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for (y
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Water

Max.
Score

Hazen and
Sawyer

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Poinis

|4

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

c) List of sub-consultants

20 Points

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Water

Max.
Score

Panhandie
Engineering,
inc.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Paints

| 3

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

c) List of sub-consultants

20 Points

(5

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

25

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assignhed under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Water

Max. SCS
Score Engineers
Firm Information (Tab 1) 15 Points
a) Firm information 73
b} Litigation, disputes, default, & liens
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this / S
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) o 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, Q)
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of iocal governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your /§
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Water

Max.
Score

Volkert

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

|

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

¢) List of sub-consultants

20 Points

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for ~
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Water

Max. Anchor
Score CEl, Inc.
Firm Information (Tab 1) 15 Points
a)} Firm information —
b) Litigation, disputes, default, & liens ) 5
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their avaitability to provide services on relatively short )%
notice for the projects that are contemplated in this
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, 2‘:}
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for ’L[
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score

92




16-18 Civil Engineering Servicers - Continuing Services

Evaluator# 3
Water

Max.
Score

Baskerville-
Donovan, Inc.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

>

Personnel (Tab 3)

a} Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel
c) List of sub-consultants

20 Points

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator# 3
Water

Max.
Score

Carollo
Engineers,
Inc

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

1S

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

c) List of sub-consultants

20 Points

3D

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

48

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Poinis

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Water

Max.
Score CPH, Inc.

Firm Information (Tab 1) 15 Points

a} Firm information

b) Litigation, disputes, default, & liens ) §
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this l C(
contract.
b) Give brief resume of personnel
c) List of sub-consuitants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, 1 Ol
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your l («)
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Water

Max. Dewberry
Score Preble-Rish

Firm Information (Tab 1) 15 Points

a) Firm information

b) Litigation, disputes, default, & liens w 3
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this ]%
contract,
b) Give brief resume of personnel
c) List of sub-consuitants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, ?\-;L
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your \ [«J
methodology for ensuring the schedule is met and for ‘
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6} 20 Points

Present in brief, concise terms, a summary leve!
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Water

Max.
Score

GGl LLC dba
Genesis

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

IS

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

c) List of sub-consultants

20 Points

s

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Water

Max.
Score

Gortemoller
Engineering,
Inc.

Firm Information (Tab 1)
a) Firm information
b} Litigation, disputes, default, & liens

15 Points

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

c) List of sub-consultants

20 Points

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3

Water
Hatch, Mott,
Max. MacDoenald
Score  Florida, LLC
Firm Information (Tab 1) 15 Points
a) Firm information
b) Litigation, disputes, default, & liens ) </l
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this l O(
contract.
b) Give brief resume of personnel
¢) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, il 0(
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for >
projects to be assigned must be met. Describe your ) >
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator# 3
Water

Max. Hazen and
Score Sawyer

Firm Information (Tab 1) 15 Points

a) Firm information N

b) Litigation, disputes, default, & liens ! 5
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this ’2@
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful ~

. ; . . . o

completion of previous projects comparable in design, ‘L
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your S L(
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Water
Panhandle
Max. Engineering,
Score Inc.

Firm Information (Tab 1) 15 Points

a) Firm information ] L

b) Litigation, disputes, default, & liens [
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this ) q
contract.
b) Give brief resume of personnel
¢) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, 201
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your )
methodology for ensuring the schedule is met and for (/)
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Water

Max. SCS
Score Engineers
Firm Information (Tab 1) 15 Points
a) Firm information ) L,'
b) Litigation, disputes, default, & liens
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this [ q‘
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, 2_ (0
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your } L//
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Water

Max.
Score Volkert

Firm Information (Tab 1) 15 Points

a) Firm information

b) Litigation, disputes, default, & liens )L‘
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short o
notice for the projects that are contemplated in this [ (
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, () “q,
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your ‘i 2/»
methodology for ensuring the schedule is met and for '
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Services - Continuing Services

Wastewater Engineering Evaluation Scores

Baskerville-Donovan, Gortemoller MacDonald Florida, Panhandle Engineering,
Evaluator/Company Anchor CEl, Inc. Inc. Carollo Engineers, Inc. CPH, Inc. Dewberry/Preble-Rish | GGI, LLC dba Genesis Engineering, Inc. LLC Hazen and Sawyer Inc. Volkert, Inc.
1 88 92 94 91 93 94 89 95 94 90 91
2 86 96 99 93 84 80 80 95 99 83 86
3 92 94 98 95 92 93 92 94 96 92 91
Total Score 266 282 291 279 269 267 261 284 289 265 268
Avg Score 89 94 97 93 90 89 87 95 96 88 89

Rank




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Wastewater

Max. Anchor
Score CEl, Inc.

Firm Information (Tab 1) 15 Points

a) Firm information

b) Litigation, disputes, default, & liens ,V}
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short }7
notice for the projects that are contemplated in this
contract.
b) Give brief resume of personnel
c) List of sub-consuitants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful /Z/”?
completion of previous projects comparable in design,
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your ‘ 5
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

)

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Wastewater

Max. Baskerville-
Score  Donovan, Inc.

Firm Information (Tab 1) 15 Points

a) Firm information

b) Litigation, disputes, default, & liens jL/{
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short jg
notice for the projects that are contemplated in this
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, Zﬁ
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your )3
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Paints

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1

Wastewater
Carollo
Max. Engineers,
Score In¢
Firm Information (Tab 1) 15 Points
a} Firm information
b) Litigation, disputes, default, & liens IU!
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short ‘ ﬂ
notice for the projects that are contemplated in this
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, ZC7
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for C
projects to be assigned must be met. Describe your l [
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Wastewater

Max.
Score

CPH, Inc.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

i

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel
c) List of sub-consultants

20 Points

%

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Wastewater

Max.
Score

Dewberry
Preble-Rish

Firm Information (Tab 1) 15 Points

a) Firm information
b) Litigation, disputes, default, & liens

S

Personnel (Tab 3) 20 Points

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

¢) List of sub-consultants

1

Project History (Tab 4) 30 Points

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

2°)

Schedule and Budget requirements (Tab 5) 15 Points

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

1

Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract,

Score

3




16-18 Civil Engineering Servicers - Continuing Services
Evaluator # 1
Wastewater

Max. GGI, LLC dba
Score Genesis

Firm Information (Tab 1) 15 Points

a) Firm information
b) Litigation, disputes, default, & liens l

Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short \ ﬂ
notice for the projects that are contemplated in this

contract.

b) Give brief resume of personnel
c) List of sub-consultants

Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, ZC?
scope, and complexity.

Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your J(Jf
methodology for ensuring the schedule is met and for

ensuring budget requirements are not exceeded.

Approach & Understanding (Tab 6) 20 Points
Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be

A

assigned under this contract.
Score I ﬁ




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1

Wastewater
Gortemoller
Max. Engineering,
Score Inc.
Firm Information (Tab 1) 15 Points
a) Firm information
b) Litigation, disputes, default, & liens J(/‘

Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this f%
contract.
b) Give brief resume of personnel
¢) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, 2’7
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your } b
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

)

Score

g




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1

Wastewater
Hatch, Mott,

Max. MacDonald
Score Florida, LLC

Firm Information (Tab 1) 15 Points

a) Firm information -
b) Litigation, disputes, default, & liens ] >

Personnel (Tab 3) 20 Points

a) Provide the total number of professionals in your

organization who may be assigned to this work and

their availability to provide services on relatively short

notice for the projects that are contemplated in this ; C?

contract.

b) Give brief resume of personnel

¢) List of sub-consultants

Project History (Tab 4) 30 Points

Major consideration will be given to the successful

completion of previous projects comparable in design, Z/O]

scope, and complexity.

Schedule and Budget requirements (Tab 5) 15 Points

Given the fiscal constraints of local governments, and

Bay County in particular, all budget requirements for

projects to be assigned must be met. Describe your jU!

methodology for ensuring the schedule is met and for

ensuring budget requirements are not exceeded.

Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

1B

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Wastewater

Max.
Score

Hazen and
Sawyer

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

/

=

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel
c) List of sub-consultants

20 Points

/1

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

23

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Y

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

B

Score

7




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1

Wastewater
Panhandle
Max. Engineering,
Score Ing.
Firm Information (Tab 1) 15 Points
a) Firm information (/’
b) Litigation, disputes, default, & liens ]
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short g
notice for the projects that are contemplated in this ’
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful 28
completion of previous projects comparable in design,
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for IB
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Wastewater

Max.
Score

Volkert

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

|

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

¢) List of sub-consultants

20 Points

N

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

2K

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Wastewater

Max. Anchor
Score CEl, Inc.
Firm Information (Tab 1) 15 Points
a) Firm information / S/
b) Litigation, disputes, default, & liens '
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and -
their availability to provide services on relatively short / 6
notice for the projects that are contemplated in this
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, (9 6
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your / 5
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score

8




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Wastewater

Max. Baskerville-
Score  Donovan, Inc.

Firm Information (Tab 1) 15 Points

a) Firm information

b) Litigation, disputes, default, & liens /<
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short 8@
notice for the projects that are contemplated in this
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful g
completion of previous projects comparable in design, CQ
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your /6
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score

76




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Wastewater

Max.
Score

Carollo
Engineers,
Inc

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

¥

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

c) List of sub-consultants

20 Points

JO

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assighed must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Wastewater

Max.
Score CPH, Inc.

Firm Information (Tab 1) 15 Points

a) Firm information /ﬁyL

b) Litigation, disputes, default, & liens
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this QO
contract. '
b) Give brief resume of personnel
¢) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, 9%/
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for /(7[/
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

[

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Wastewater

Max. Dewberry
Score Preble-Rish
Firm Information (Tab 1) 15 Points
a) Firm information /O
b} Litigation, disputes, default, & liens
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and \
their availability to provide services on relatively short / @
notice for the projects that are contemplated in this
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful .
completion of previous projects comparable in design, 9 (O
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for /5
projects to be assigned must be met. Describe your -
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Wastewater

Max.
Score

GGlI, LLC dba
Genesis

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

s

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

c) List of sub-consultants

20 Points

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score

PO




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2

Wastewater
Gortemoller
Max. Engineering,
Score Inc.

Firm Information (Tab 1) 15 Points

a) Firm information _

b) Litigation, disputes, default, & fiens [5
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short /?;
notice for the projects that are contemplated in this
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, QD
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your /(
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

[

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Wastewater

Max.
Score

Hatch, Mott,
MacDonald
Florida, LLC

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

M

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel
c) List of sub-consultants

20 Points

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Wastewater

Max.
Score

Hazen and
Sawyer

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

s

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personne!

c) List of sub-consultants

20 Points

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Wastewater

Max.
Score

Panhandle
Engineering,
Inc.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

¢) List of sub-consultants

20 Points

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

S

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded,

15 Points

)

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score

33




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Wastewater

Max.
Score

Volkert

Firm Information (Tab 1) 15 Points

a) Firm information
b) Litigation, disputes, default, & liens

I

Personnel (Tab 3) 20 Points

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel
c) List of sub-consultants

A0

Project History (Tab 4) 30 Points

Major consideration will be given to the successful
compietion of previous projects comparable in design,
scope, and complexity.

A0

Schedule and Budget requirements (Tab 5) 15 Points

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

/S

Approach & Understanding (Tab 6) 20 Paoints

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

[]

Score

86




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Wastewater

Max. Anchor
Score CEl, Inc.
Firm Information (Tab 1) 15 Points
a) Firm information ) —
b) Litigation, disputes, default, & liens %
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this )g
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, 1 /_)L
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your 1L/
methodology for ensuring the schedule is met and for ‘
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Wastewater

Max.
Score

Baskerville-
Donovan, Inc.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

1S

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel
¢) List of sub-consultants

20 Points

q

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

VE

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

e

Score

1




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3

Wastewater
Carollo
Max. Engineers,
Score inc
Firm Information (Tab 1) 15 Points
a) Firm information
b) Litigation, disputes, default, & liens )5'-
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this 2 O
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, ?:)a
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your ) (.
methodology for ensuring the schedule is met and for i
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points
Present in brief, concise terms, a summary level
description of the company’s approach to accepting {Gs

and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Wastewater

Max.
Score

CPH, Inc.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract. -

b) Give brief resume of personnel

c¢) List of sub-consultants

20 Points

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Wastewater

Max.
Score

Dewberry
Preble-Rish

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

3

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contempiated in this
contract.

b) Give brief resume of personnel

c) List of sub-consultants

20 Points

L 9

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

2

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Wastewater

Max.
Score

GGl, LLC dba
Genesis

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

'S

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel
c}) List of sub-consultants

20 Points

Y

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

23

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Wastewater

Max.
Score

Gortemoller
Engineering,
Inc.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

'S

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b} Give brief resume of personnel
c) List of sub-consultants

20 Points

|

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

2

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3

Wastewater
Hatch, Mott,

Max. MacDonald
Score Florida, LLC

Firm Information (Tab 1) 15 Points

a) Firm information
b) Litigation, disputes, default, & liens } L’(

Personnel (Tab 3) 20 Points

a) Provide the total number of professionals in your

organization who may be assigned to this work and

their availability to provide services on relatively short

notice for the projects that are contemplated in this

contract. ] ﬁ

b) Give brief resume of personnel

c) List of sub-consultants

Project History (Tab 4) 30 Points

Major consideration will be given to the successful

completion of previous projects comparable in design, 10(

scope, and complexity.

Schedule and Budget requirements (Tab 5) 15 Points

Given the fiscal constraints of local governments, and

Bay County in particular, all budget requirements for

projects to be assigned must be met. Describe your l 3

methodology for ensuring the schedule is met and for

ensuring budget requirements are not exceeded.

Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Wastewater

Max. Hazen and
Score Sawyer

Firm Information (Tab 1) 15 Points

a) Firm information , 5’

b} Litigation, disputes, default, & liens
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this 2 D
contract. '
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, 10{
scope, and complexity. '
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your } L’
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

14

Score

e




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3

Wastewater
Panhandle
Max. Engineering,
Score Inc.

Firm Information (Tab 1) 15 Points

a) Firm information ) L

b) Litigation, disputes, default, & liens (
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this ) g
contract,
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, 1%
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your ) (//
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

14

Score

42




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Wastewater

Max.
Score

Volkert

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

Y

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel
c) List of sub-consultants

20 Points

[

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

2

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Services - Continuing Services

Traffic & Intersection Evaluation Scores

Dewberry | Preble- Gortemoller MacDonald Florida, Panhandle
Evaluator/Company CPH, Inc. Rish DRMP, Inc. GGl, LLC dba Genesis Engineering, Inc. LLC Engineering, Inc. Volkert
1 91 93 92 94 89 95 90 91
2 87 75 95 96 82 93 80 92
3 92 91 92 95 90 92 88 94
Total Score 270 259 279 285 261 280 258 277
Avg Score 90 86 93 95 87 93 86 92

Rank




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Traffic & Intersection Engineering

Max.
Score CPH, Inc.

Firm Information (Tab 1) 15 Points

a) Firm information )g/‘

b) Litigation, disputes, default, & liens
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short g
notice for the projects that are contemplated in this !
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, Zg
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for &
projects to be assigned must be met. Describe your )
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Traffic & Intersection Engineering

Max. Dewberry
Score Preble-Rish

Firm Information (Tab 1) 15 Points

a} Firm information

b) Litigation, disputes, default, & liens } >
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short \ OI
notice for the projects that are contemplated in this
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, Z—/]
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your i L/‘
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Traffic & Intersection Engineering

Max.
Score

DRMP, Inc.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

|

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel
c) List of sub-consultants

20 Points

%

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

A

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

[

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

X

Score

G2 _




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Traffic & intersection Engineering

Max. GGlI, LLC dba
Score Genesis

Firm Information (Tab 1) 15 Points

a) Firm information U

b) Litigation, disputes, default, & liens ‘ \
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this \ ﬂ
contract.
b) Give brief resume of personnel
¢} List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, ZC%
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for }L/{
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

I

Score

94




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Traffic & Intersection Engineering

Gortemoller
Max. Engineering,
Score Inc.
Firm Information (Tab 1) 15 Points
a) Firm information ‘/‘
b) Litigation, disputes, default, & liens )
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this } g
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, E }
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your ]5
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

)

Score

87




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Traffic & Intersection Engineering

Hatch, Mott,

Max. MacDonald
Score Florida, LLC

Firm Information (Tab 1) 15 Points

a) Firm information -
b) Litigation, disputes, default, & liens } >

Personnel (Tab 3) 20 Points

a) Provide the total number of professionals in your

organization who may be assigned to this work and

their availability to provide services on relatively short

notice for the projects that are contemplated in this , ﬂ

contract.

b} Give brief resume of personnel

c) List of sub-consultants

Project History (Tab 4) 30 Points

Major consideration will be given to the successful

completion of previous projects comparable in design, Z

scope, and complexity.

Schedule and Budget requirements (Tab 5) 15 Points

Given the fiscal constraints of local governments, and

Bay County in particular, all budget requirements for

projects to be assigned must be met. Describe your ) (/[

methodology for ensuring the schedule is met and for

ensuring budget requirements are not exceeded.

Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Traffic & Intersection Engineering

Panhandie
Max. Engineering,
Score Ingc.

Firm Information (Tab 1) 15 Points

a) Firm information (/&

b) Litigation, disputes, default, & liens ,‘
Personnel (Tab 3} 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract. [ g
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, 28
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your J ?)
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

)

Score

70




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Traffic & Intersection Engineering

Max.
Score

Volkert

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

i

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel
¢) List of sub-consultants

20 Points

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Traffic & Intersection Engineering

Max.
Score CPH, Inc.

Firm Information (Tab 1) 15 Points

a) Firm information

b) Litigation, disputes, default, & liens f kl[
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short ! /7
notice for the projects that are contemplated in this
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, & 5
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your /Q(
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score

&7




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Traffic & Intersection Engineering

Max. Dewberry
Score Preble-Rish
Firm Information (Tab 1) 15 Points
a) Firm information @)
b) Litigation, disputes, default, & liens
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this y 5
contract. h
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, ’313
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for \}
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Traffic & Intersection Engineering

Max.
Score DRMP, Inc.

Firm Information (Tab 1) 15 Points

a) Firm information /5/

b) Litigation, disputes, default, & liens
Personnel (Tab 3} 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this a O
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, 9’?
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your '6
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Traffic & Intersection Engineering

Max.
Score

GGl, LLC dba
Genesis

Firm Information {(Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

'S

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

c) List of sub-consultants

20 Points

Jo

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

A8

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Traffic & Intersection Engineering

Gortemoller
Max. Engineering,
Score Inc.
Firm Information (Tab 1) 15 Points
a) Firm information
b) Litigation, disputes, default, & liens { S
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short / 5
notice for the projects that are contemplated in this
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, (; @
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for l S
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

)

Score

2/




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Traffic & Intersection Engineering

Hatch, Mott,

Max. MacDonald
Score Florida, LLC

Firm Information (Tab 1) 15 Points

a) Firm information
b) Litigation, disputes, default, & liens /5

Personnel (Tab 3) 20 Points

a) Provide the total number of professionals in your

organization who may be assigned to this work and

their availability to provide services on relatively short

notice for the projects that are contemplated in this SD

contract.

b) Give brief resume of personnel

c) List of sub-consultants

Project History (Tab 4) 30 Points

Major consideration will be given to the successful

completion of previous projects comparable in design, 2/%

scope, and complexity.

Schedule and Budget requirements (Tab 5) 15 Points

Given the fiscal constraints of local governments, and

Bay County in particular, all budget requirements for

projects to be assigned must be met. Describe your }6

methodology for ensuring the schedule is met and for

ensuring budget requirements are not exceeded.

Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

o

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Traffic & Intersection Engineering

Panhandle
Max. Engineering,
Score inc.
Firm Information (Tab 1) 15 Points
a) Firm information
b) Litigation, disputes, default, & liens , 3
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short i
notice for the projects that are contemplated in this | ’7
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, Q\ O
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your l ?)
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Traffic & Intersection Engineering

Max.
Score Volkert

Firm Information (Tab 1) 15 Points

a) Firm information {

b) Litigation, disputes, default, & liens L{’
Personnel (Tab 3) 20 Points
a} Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this (%
contract.
b} Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, a%
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your ‘ 5
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score

-




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Traffic & Intersection Engineering

Max.
Score CPH, Inc.

Firm Information (Tab 1) 15 Points

a) Firm information 1 S

b) Litigation, disputes, default, & liens
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this lg
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, 2 '.}—
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for } L
projects to be assigned must be met. Describe your ,
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Traffic & Intersection Engineering

Max.
Score

Dewberry
Preble-Rish

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

S

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

c) List of sub-consultants

20 Points

|9

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Lo

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Traffic & Intersection Engineering

Max.
Score

DRMP, Inc.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

S

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

c) List of sub-consultants

20 Points

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Traffic & Intersection Engineering

Max.
Score

GG, LLC dba
Genesis

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

N

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

c) List of sub-consultants

20 Points

14

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

2L

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Traffic & Intersection Engineering

Gortemoller
Max. Engineering,
Score Inc.

Firm Information (Tab 1) 15 Points

a) Firm information ) —

b) Litigation, disputes, default, & liens >
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short ) q—
notice for the projects that are contemplated in this
contract.
b) Give brief resume of personnel
¢) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, 2 Cg
scope, and complexity. “
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for |
projects to be assigned must be met. Describe your HS
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score

70




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Traffic & Intersection Engineering

Hatch, Mott,
Max. MacDonald
Score Florida, LLC
Firm Information (Tab 1) 15 Points
a) Firm information L
b) Litigation, disputes, default, & liens J R
Personnel (Tab 3) 20 Paints
a} Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this l 0‘
contract.
b) Give brief resume of personnel
¢) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, —2\q_
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your \ ’S
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Traffic & Intersection Engineering

Panhandle
Max. Engineering,
Score Inc.
Firm Information (Tab 1) 15 Points
a) Firm information )
b} Litigation, disputes, default, & liens L’f
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this / ‘:(y
contract.
b) Give brief resume of personnel
¢) List of sub-consuitants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, Q 5’“
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your ) L/
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Traffic & Intersection Engineering

Max.
Score Volkert

Firm Information (Tab 1) 15 Points

a) Firm information i L’l

b) Litigation, disputes, default, & liens
Perscnnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this Q@
contract.
b} Give brief resume of personnel
¢) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, 101
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your ] 5
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Services - Continuing Services
Surveying Evaluation Scores

Baskerville-Donovan, Dewberry | Preble- MacDonald Florida, Panhandle Surveying & Mapping

Evaluator/Company Inc. CPH, Inc. Rish DRMP, Inc. LLC Engineering, Inc. Corp
1 92 91 93 92 95 90 90

2 88 93 86 95 93 81 98

3 92 94 92 94 91 89 97

Total Score 272 278 271 281 279 260 285

Avg Score 91 93 90 94 93 87 95

Rank




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Surveying

Max.
Score

Baskerville-
Donovan, Inc.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

H

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel
c) List of sub-consultants

20 Points

8

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

]

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, ali budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

15

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Surveying

Max.
Score

CPH, Inc.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

]

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b} Give brief resume of personnel
¢) List of sub-consultants

20 Points

4

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Surveying

Max.
Score

Dewberry
Preble-Rish

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

S

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel
¢) List of sub-consultants

120 Points

N

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Z/

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

]

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary ievel
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score

13




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Surveying

Max.
Score DRMP, Inc.

Firm Information (Tab 1) 15 Points

a) Firm information

b) Litigation, disputes, default, & liens [U(
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this ( %
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, 28
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects {o be assigned must be met. Describe your 'L/[
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Surveying

Max.
Score

Hatch, Mott,
MacDonald
Florida, LLC

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel
¢} List of sub-consultants

20 Points

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Poinis

g

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

'8

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1

Surveying
Panhandle
Max. Engineering,
Score inc.

Firm Information (Tab 1) 15 Points

a) Firm information

b) Litigation, disputes, default, & liens l(/(
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this {%
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, Z%
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your / %
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1

Surveying
Southeastern
Surveying &
Max. Mapping
Score Corp.
Firm Information (Tab 1) 15 Points
a) Firm information
b} Litigation, disputes, default, & liens }U‘
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short g
notice for the projects that are contemplated in this ’
contract.
b) Give brief resume of personnel
¢) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, 28
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for ;
projects to be assigned must be met. Describe your ] 5
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Y,

Score

90




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Surveying

Max. Baskerville-
Score  Donovan, Inc.

Firm Information (Tab 1) 15 Points

a) Firm information

b) Litigation, disputes, default, & liens 1 5
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this QO
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful -
completion of previous projects comparable in design, Q0
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for 5
projects to be assigned must be met. Describe your )
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score

8D




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Surveying

Max.
Score CPH, Inc.

Firm Information (Tab 1) 15 Points

a) Firm information

b) Litigation, disputes, default, & liens /LTé
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short (}d) O
notice for the projects that are contemplated in this ‘
contract.
b) Give brief resume of personnel
¢) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, szg
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for 9[
projects to be assigned must be met. Describe your (
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score

5




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Surveying

Max. Dewberry
Score Preble-Rish
Firm Information (Tab 1) 15 Points
a) Firm information ! O
b) Litigation, disputes, default, & liens
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short 5_/@
notice for the projects that are contemplated in this
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, Q (O
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for ) 5
projects to be assigned must be met. Describe your ‘
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score

Pl




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Surveying

Max.
Score

DRMP, Inc.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

5

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

c) List of sub-consultants

20 Points

g0

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Y=,

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2

Surveying
Hatch, Mott,

Max. MacDonald
Score Florida, LLC

Firm Information (Tab 1) 15 Points

a) Firm information 6
b) Litigation, disputes, default, & liens

Personnel (Tab 3) 20 Points

a) Provide the total number of professionals in your

organization who may be assigned to this work and

their availability to provide services on relatively short }

notice for the projects that are contemplated in this DO

contract.

b) Give brief resume of personnel

¢) List of sub-consultants

Project History (Tab 4) 30 Points

Major consideration will be given to the successful

completion of previous projects comparable in design, &@

scope, and complexity.

Schedule and Budget requirements (Tab 5) 15 Points

Given the fiscal constraints of local governments, and

Bay County in particular, all budget requirements for (

projects to be assigned must be met. Describe your ‘ 9

methodology for ensuring the schedule is met and for

ensuring budget requirements are not exceeded.

Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score

17




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2

Surveying
Panhandle
Max. Engineering,
Score Inc.

Firm Information (Tab 1) 15 Points

a) Firm information ) 3

b) Litigation, disputes, default, & liens
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract. ‘ 5
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful .
completion of previous projects comparable in design, T
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your 1 /5
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score

£x

e
T,




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Surveying

Max.
Score

Southeastern
Surveying &
Mapping
Corp.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

N

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel
¢) List of sub-consultants

20 Points

20

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

B

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

|5

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

IS

Score

uke




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Surveying

Max. Baskerville-
Score  Donovan, Inc.

Firm Information (Tab 1) 15 Points

a) Firm information ] ——

b) Litigation, disputes, default, & liens D
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short ] %
notice for the projects that are contemplated in this
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, Q r_).
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your / L’
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Surveying

Max.
Score

CPH, Inc.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

=

Personnel (Tab 3)

a} Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel
c) List of sub-consultants

20 Points

9

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Poinis

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Surveying

Max.
Score

Dewberry
Preble-Rish

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points -

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel
¢) List of sub-consultants

20 Points

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
‘[and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3

Surveying
Hatch, Mott,

Max. MacDonald
Score  Florida, LLC

Firm Information (Tab 1} 15 Points

a) Firm information
b} Litigation, disputes, default, & liens ) L—/

Personnel (Tab 3) 20 Points

a) Provide the total number of professionals in your

organization who may be assigned to this work and

their availability to provide services on relatively short

notice for the projects that are contemplated in this ) %

contract.

b) Give brief resume of personnel

c) List of sub-consultants

Project History (Tab 4) 30 Points

Major consideration will be given to the successful }

completion of previous projects comparable in design, 2 M.}_

scope, and complexity.

Schedule and Budget requirements (Tab 5) 15 Points

Given the fiscal constraints of local governments, and

Bay County in particular, all budget requirements for

projects to be assigned must be met. Describe your \ ‘3

methodology for ensuring the schedule is met and for

ensuring budget requirements are not exceeded.

Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Surveying

Max.
Score

Panhandle
Engineering,
Inc.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

Y

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel
c) List of sub-consultants

20 Points

2

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3

Surveying
Southeastern
Surveying &
Max. Mapping
Score Corp

Firm Information (Tab 1) 15 Points

a) Firm information ) —

b) Litigation, disputes, default, & liens b
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this 2@
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, 2 ﬂ
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your ( (_/
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Services - Continuing Services
Subdivision & Site Development Evaluation Scores

Dewberry | Preble- Gortemoller MacDonald Florida, Panhandle
Evaluator/Company Anchor CEl, Inc. Rish DRMP, Inc. GGl, LLC dba Genesis Engineering, Inc. LLC Engineering, Inc. SCS Engineers Volkert

1 88 93 92 94 89 95 90 92 91

2 71 82 74 85 89 82 85 77 83

3 95 95 93 94 96 95 95 89 92

Total Score 254 270 259 273 274 272 270 258 266

Avg Score 85 90 86 91 91 91 90 86 89

Rank




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Subdivision & Site Development

Max.
Score

Anchor CEl,
Inc.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

4

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel
c) List of sub-consultants

20 Points

]

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

1

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator #1
Subdivision & Site Development

Max.
Score

Dewberry
Preble-Rish

Firm Information (Tab 1)
a) Firm information
b} Litigation, disputes, default, & liens

15 Points

<

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b} Give brief resume of personnel
¢) List of sub-consultants

20 Points

|9

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

)

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

41

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score

75




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Subdivision & Site Development

Max.
Score

DRMP, Inc.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

1“1

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel
c) List of sub-consultants

20 Points

%

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Subdivision & Site Development

Max.
Score

GG, LLC dba
Genesis

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

i

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel
¢) List of sub-consultants

20 Points

N

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

21

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

“

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

1S

Score

i




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Subdivision & Site Development

Gortemoller
Max. Engineering,
Score Inc.
Firm information (Tab 1) 15 Points
a) Firm information
b) Litigation, disputes, default, & liens l%
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short [%
notice for the projects that are contemplated in this
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, 2,7
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your l 5
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

)

Score

57




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Subdivision & Site Development

Max.
Score

Hatch, Mott,
MacDonald
Florida, LLC

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

s

(>

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel
c) List of sub-consultants

20 Points

7

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

2]

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

4

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

i

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Subdivision & Site Development

Panhandle
Max. Engineering,
Score Inc.
Firm Information (Tab 1) 15 Points
a) Firm information
b) Litigation, disputes, default, & liens ]u\
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short %
notice for the projects that are contemplated in this (
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful g
completion of previous projects comparable in design, Z
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your %
methodology for ensuring the schedule is met and for )
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6} 20 Points

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Subdivision & Site Development

Max. SCS
Score Engineers

Firm Information (Tab 1) 15 Points

a) Firm information

b) Litigation, disputes, default, & liens lu\
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short %
notice for the projects that are contemplated in this (
contract.
b) Give brief resume of personnel
¢) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, B
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your I (/{
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Subdivision & Site Development

Max.
Score

Volkert

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

|

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

¢) List of sub-consultants

20 Points

N

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

2%

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

5

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

y

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Subdivision & Site Development

Max. Anchor CEl,
Score Inc.

Firm Information (Tab 1) 15 Points

a) Firm information

b) Litigation, disputes, default, & liens / 5
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short /O
notice for the projects that are contemplated in this
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful -
completion of previous projects comparable in design, /6
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your | 3
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Subdivision & Site Development

Max. Dewberry
Score Preble-Rish
Firm Information (Tab 1) 15 Points
a) Firm information / O
b) Litigation, disputes, default, & liens
Personnei (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this / 7
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration wili be given to the successful
completion of previous projects comparable in design, 9 S
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your / B
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

/)

Score

2




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Subdivision & Site Development

Max.
Score

DRMP, Inc.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

IS

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel
c) List of sub-consultants

20 Points

r/

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Subdivision & Site Development

Max. GGl, LLC dba
Score Genesis

Firm information (Tab 1) 15 Points

a) Firm information —

b) Litigation, disputes, default, & liens ] 5
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short \ .
notice for the projects that are contemplated in this 7
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, ao
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for /g
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Subdivision & Site Development

Max.
Score

Gortemoller
Engineering,
Inc.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

e

[5

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b} Give brief resume of personnel
c) List of sub-consultants

20 Points

)

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services
Evaluator # 2
Subdivision & Site Development

Hatch, Mott,
Max. MacDonald
Score Florida, LLC

Firm Information (Tab 1) 15 Points
a) Firm information S
b) Litigation, disputes, default, & liens Z >

Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short ’ 7
notice for the projects that are contemplated in this

contract.

b) Give brief resume of personnel
¢) List of sub-consultants

Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, 9@
scope, and complexity.

Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your /
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

lJ\

Approach & Understanding (Tab 6) 20 Points
Present in brief, concise terms, a summary level
description of the company’s approach to accepting ) 5
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Subdivision & Site Development

Max.
Score

Panhandle
Engineering,
Inc.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

>,

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel
¢) List of sub-consultants

20 Points

/"7

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

A5

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

/2

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary leve!
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score

es




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Subdivision & Site Development

Max.
Score

SCS
Engineers

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

¥

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

c) List of sub-consultants

20 Points

/)

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

=

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score

7




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Subdivision & Site Development

Max.
Score

Volkert

Firm Information (Tab 1)
~ a) Firm information
b} Litigation, disputes, default, & liens

15 Points

As

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b} Give brief resume of personnel

c) List of sub-consultants

20 Points

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

O

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

A

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary leve!
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

J

Score

s
\n/




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Subdivision & Site Development

Max. Anchor CEl,
Score Inc.

Firm Information (Tab 1) 15 Points

a) Firm information _—

b) Litigation, disputes, default, & liens 2 b
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short l &(
notice for the projects that are contemplated in this
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful —
completion of previous projects comparable in design, ,2 C{
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for L
projects to be assigned must be met. Describe your ) (
methodology for ensuring the schedule is met and for ‘
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score

015




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Subdivision & Site Development

Max.
Score

Dewberry
Preble-Rish

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

c) List of sub-consultants

20 Points

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’'s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Subdivision & Site Development

Max.
Score

DRMP, Inc.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

1 5

Personnel (Tab 3)

a} Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel
¢) List of sub-consultants

20 Points

b

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

pie?

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Subdivision & Site Development

Max.
Score

GGl, LLC dba
Genesis

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

=

>

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

c) List of sub-consultants

20 Points

N

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

28

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particutar, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Subdivision & Site Development

Gortemoller
Max. Engineering,
Score Inc.

Firm Information (Tab 1) 15 Points

a) Firm information S

b) Litigation, disputes, default, & liens ) 5
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this ) O(
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, ’779
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your { :?j
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

| 9

Score

z




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Subdivision & Site Development

Hatch, Mott,

Max. MacDonald
Score Florida, LLC

Firm Information (Tab 1) 15 Points

a) Firm information L
b) Litigation, disputes, default, & liens ) (

Personnel (Tab 3) 20 Points

a) Provide the total number of professionals in your

organization who may be assigned to this work and

their availability to provide services on relatively short

notice for the projects that are contemplated in this

contract. l C(

b) Give brief resume of personnel

c) List of sub-consultants

Project History (Tab 4) 30 Points

Major consideration will be given to the successful

completion of previous projects comparable in design, 7>@

scope, and complexity. :

Schedule and Budget requirements (Tab 5) 15 Points

Given the fiscal constraints of local governments, and

Bay County in particular, all budget requirements for

projects o be assigned must be met. Describe your ) ‘5

methodology for ensuring the schedule is met and for

ensuring budget requirements are not exceeded.

Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level

description of the company’s approach to accepting ‘ C-(ﬁ
and completing any specific projects that may be
assigned under this contract.
o=
Score ( ~




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Subdivision & Site Development

Panhandle
Max. Engineering,
Score Inc.

Firm Information (Tab 1) 15 Points

a) Firm information ) C /

b) Litigation, disputes, default, & liens
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short 0(
notice for the projects that are contemplated in this ]
contract,
b) Give brief resume of personnel
c¢) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, —58
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your 5 (,,)
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score

Y




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Subdivision & Site Development

Max.
Score

SCS
Engineers

Firm Information (Tab 1)}
a} Firm information
b} Litigation, disputes, default, & liens

15 Points

)

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel
c) List of sub-consultants

20 Points

=

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

130 Points

Ab

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

&

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score

2T




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Subdivision & Site Development

Max.
Score

Volkert

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

1

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

c) List of sub-consultants

20 Points

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Services - Continuing Services
Structural Engineering Evaluation Scores

Baskerville-Donovan,

Dewberry | Preble-

MacDonald Florida,

Panhandle

Evaluator/Company Inc. CPH, Inc. Rish DRMP, Inc. LLC Engineering, Inc. Volkert
1 92 91 93 92 95 90 91
2 94 87 80 84 92 80 88
3 93 93 94 93 94 90 93
Total Score 279 271 267 269 281 260 272
Avg Score 93 90 89 90 94 87 91

Rank




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Structural

Max.
Score

Baskerville-
Donovan, Inc.

Firm Information (Tab 1)
a) Firm information
b) Lifigation, disputes, default, & liens

15 Points

’ C

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

¢} List of sub-consultants

20 Points

%

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal consiraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Structural

Max.
Score CPH, Inc.

Firm Information (Tab 1) 15 Points

a) Firm information

b) Litigation, disputes, default, & liens ‘U(
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this [ g
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, 28
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for b
projects to be assigned must be met. Describe your J
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score

ol




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Structural

Max.
Score

Dewberry
Preble-Rish

Firm Information (Tab 1)
a) Firm information
b} Litigation, disputes, default, & liens

15 Points

S

Personnel (Tab 3)

a} Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel
c) List of sub-consultants

20 Points

[

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Structural

Max.
Score DRMP, Inc.

Firm Information (Tab 1) 15 Points

a) Firm information \(/\

b) Litigation, disputes, default, & liens
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short %
notice for the projects that are contemplated in this [
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful /c 7 E
completion of previous projects comparable in design,
scope, and complexity. -
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for (/g
projects to be assigned must be met. Describe your !
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1

Structural
Hatch, Mott,
Max. MacDonald
Score Florida, LLC
Firm Information (Tab 1) 15 Points o
a) Firm information
b) Litigation, disputes, default, & liens I 5
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this [ ﬂ
contract.
b) Give brief resume of personnel
¢) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, ZC%
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your )('/}
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1

Structural
Panhandle
Max. Engineering,
Score Inc.
Firm Information (Tab 1) 15 Points
a) Firm information
b) Litigation, disputes, default, & liens l%
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this @
contract. ‘
b) Give brief resume of personnel!
c) List of sub-consultants
Project History (Tab 4) 30 Points
Maijor consideration will be given to the successful
completion of previous projects comparable in design, 2@
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your %
methodology for ensuring the schedule is met and for V
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Structural

Max.
Score Volkert

Firm Information (Tab 1) 15 Points

a) Firm information (/[

b) Litigation, disputes, default, & liens ]
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short ( Q(
notice for the projects that are contemplated in this
contract.
b) Give brief resume of personnel
¢} List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful 7g
completion of previous projects comparable in design, —
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your [ %
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Structural

Max. Baskerville-
Score  Donovan, Inc.

Firm Information (Tab 1) 15 Points

a) Firm information

b) Litigation, disputes, default, & liens / (
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this l Q
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Maijor consideration will be given to the successful g /7
completion of previous projects comparable in design,
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requiremenis for
projects to be assigned must be met. Describe your / 5
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Structural

Max.
Score CPH, Inc.

Firm Information (Tab 1) 15 Points

a) Firm information

b) Litigation, disputes, default, & liens [ LJL
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this //7
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, &S
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your { LJ
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Structural

Max. Dewberry
Score Preble-Rish

Firm Information (Tab 1) 15 Points

a) Firm information

b} Litigation, disputes, default, & liens 1O
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this \ g
contract.
b) Give brief resume of personnel
¢} List of sub-consulfants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful (;2 6
completion of previous projects comparable in design,
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for [ 3
projects to be assighed must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




18-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Structural

Max.
Score

DRMP, Inc.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

| <

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

c¢) List of sub-consultants

20 Points

|7}

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

8.0

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2

Structural
Hatch, Mott,

Max. MacDonald
Score  Florida, LLC

Firm Information (Tab 1) 15 Points

a) Firm information .
b) Litigation, disputes, default, & liens / 5/

Personnel (Tab 3) 20 Points

a} Provide the total number of professionals in your

organization who may be assigned to this work and

their availability to provide services on relatively short

notice for the projects that are contemplated in this 9@

contract.

b) Give brief resume of personnel

c) List of sub-consultants

Project History (Tab 4) 30 Points

Major consideration will be given to the successful ‘

completion of previous projects comparable in design, Q q

scope, and complexity.

Schedule and Budget requirements (Tab 5) 15 Points

Given the fiscal constraints of local governments, and

Bay County in particular, all budget requirements for

projects to be assigned must be met. Describe your / S

methodology for ensuring the schedule is met and for

ensuring budget requirements are not exceeded.

Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2

Structural
Panhandle
Max. Engineering,
Score Inc.

Firm Information (Tab 1) 15 Points

a) Firm information

b) Litigation, disputes, default, & liens | 3
Perscnnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this /ﬁé
contract.
b) Give brief resume of personnel
¢) List of sub-consuitants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, (9\3
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your I 5
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Structural

Max.
Score

Volkert

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

-|c) List of sub-consultants

20 Points

/"l

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

5

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Structural

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Max. Baskerville-
Score  Donovan, Inc.
Firm Information (Tab 1) 15 Points
a) Firm information ) 5—’
b) Litigation, disputes, default, & liens
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this ) O(
confract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, ? ’9,_
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for [
projects to be assigned must be met. Describe your l )
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Structural

Max.
Score CPH, Inc.

Firm Information (Tab 1) 15 Points

a) Firm information / -b-—-»

b) Litigation, disputes, default, & liens
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this 2 ﬁ
contract.
b) Give brief resume of personnel
¢) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful ';Z q_
completion of previous projects comparable in design,
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for ) L
projects to be assigned must be met. Describe your }
methodclogy for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Structural

Max.
Score

Dewberry
Preble-Rish

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

| 5

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their avaitability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

c) List of sub-consultants

20 Points

9

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

P

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Structural

Max.
Score

DRMP, Inc.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

c) List of sub-consultants

20 Points

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

par:

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Y

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3

Structural
Hatch, Mott,

Max. MacDonald
Score Florida, LLC

Firm Information (Tab 1) 15 Points

a) Firm information
b) Litigation, disputes, default, & liens } q

Personnel (Tab 3) 20 Points

a) Provide the total number of professionals in your

organization who may be assigned to this work and

their availability to provide services on relatively short

notice for the projects that are contemplated in this / 7

contract.

b) Give brief resume of personnel

¢) List of sub-consultants

Project History (Tab 4) 30 Points

Major consideration will be given to the successful

completion of previous projects comparable in design, ?\0(

scope, and complexity.

Schedule and Budget requirements (Tab 5) 15 Points

Given the fiscal constraints of local governments, and

Bay County in particular, all budget requirements for ‘ ’é

projects to be assigned must be met. Describe your

methodology for ensuring the schedule is met and for

ensuring budget requirements are not exceeded.

Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3

Structural
Panhandle
Max. Engineering,
Score Inc.

Firm Information (Tab 1) 15 Points

a) Firm information ) L

b) Litigation, disputes, default, & liens /
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this l q'
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, ’2 ’_}_
scope, and complexity. il '
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your W L{
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Structural

Max.
Score Volkert

Firm Information (Tab 1) 15 Points

a) Firm information )C/

b) Litigation, disputes, default, & liens }
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short { %
notice for the projects that are contemplated in this
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, D\ &]
scope, and complexity. '
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your \ %
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score

1




16-18 Civil Engineering Services - Continuing Services
Stormwater Engineering Evaluation Scores

Baskerville-Donovan, Dewberry | Preble- Gortemoller MacDonald Florida, Panhandle
Evaluator/Company Inc. CPH, Inc. Rish DRMP, Inc. GGl, LLC dba Genesis Engineering, Inc. LLC Engineering, Inc. SCS Engineers Volkert
1 92 91 93 92 94 89 95 90 92 91
2 92 87 80 89 94 89 90 80 75 81
3 97 95 94 94 96 94 94 93 90 91
Total Score 281 273 267 275 284 272 279 263 257 263
Avg Score 94 91 89 92 95 91 93 88 86 88

Rank




16-18 Civil Engineering Servicers - Continuing Services

Evaluator #1
Stormwater Engineering

Max. Baskerville-
Score Donovan, Inc.

Firm Information (Tab 1) 15 Points

a) Firm information C

b) Litigation, disputes, default, & liens l (
Personnei (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short g
notice for the projects that are contemplated in this l
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, Z
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your ! 5
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Stormwater Engineering

Max.
Score CPH, Inc.

Firm Information (Tab 1) 15 Points

a) Firm information o

b) Litigation, disputes, default, & liens \ (
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this ’2
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4} 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, %
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your ( b
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score

1




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Stormwater Engineering

Max. Dewberry
Score Preble-Rish

Firm Information (Tab 1) 15 Points

a) Firm information : —

b) Litigation, disputes, default, & liens ) b
Personne! (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this ( ﬂ
contract.
) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, 2:7
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for C
projects to be assigned must be met. Describe your l \
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Stormwater Engineering

Max.
Score DRMP, Inc.

Firm Information (Tab 1) 15 Points

a) Firm information !U}

b) Litigation, disputes, default, & liens
Personnel {Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short g
notice for the projects that are contemplated in this {
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, %
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your ;(/(
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Stormwater Engineering

Max. GG, LLC dba
Score Genesis
Firm Information (Tab 1) 15 Poinis
a) Firm information «
b} Litigation, disputes, default, & liens \
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short (
notice for the projects that are contemplated in this
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, ZC?
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your \ L/E
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Stormwater Engineering

Max.
Score

Gortemoller

Engineering,

Inc.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

1

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel
c) List of sub-consultants

20 Points

4

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

]

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Stormwater Engineering

Hatch, Mott,
Max. MacDonald
Score Florida, LLC
Firm Information (Tab 1) 15 Points
a) Firm information -
b} Litigation, disputes, default, & liens /b
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this ( q}
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, 26}
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for (_/{
projects to be assigned must be met. Describe your )
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 8) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Stormwater Engineering

Panhandle
Max. Engineering,
Score fnc.
Firm Information (Tab 1) 15 Points
a) Firm information I k/l
b) Litigation, disputes, default, & liens
Perscnnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short g
notice for the projects that are contemplated in this (
contract.
b) Give brief resume of personnel
¢) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, ?8
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your [ :))
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

"/

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Stormwater Engineering

Max.
Score

SCS
Engineers

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

]

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel
c) List of sub-consultants

20 Points

B

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

25

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

I

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assighed under this contract.

20 Points

Score

G




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Stormwater Engineering

Max.
Score Volkert

Firm Information (Tab 1) 15 Points

a) Firm information U

b) Litigation, disputes, default, & liens \ {
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short l ﬂ
notice for the projects that are contemplated in this
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, " zig
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your \ 3
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Stormwater Engineering

Max. Baskervilie-
Score  Donovan, Inc.

Firm Information (Tab 1) 15 Points

a) Firm information

b) Litigation, disputes, default, & liens \ 5
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short / 7
notice for the projects that are contemplated in this
contract.
b) Give brief resume of personnel
¢) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful &7
completion of previous projects comparable in design,
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your / %
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Stormwater Engineering

Max.
Score CPH, Inc.

Firm Information (Tab 1) 15 Points

a) Firm information

b) Litigation, disputes, default, & liens { 4[
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this ( 7
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, & S
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for b/’
projects to be assigned must be met. Describe your [
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score

3"/




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Stormwater Engineering

Max. Dewberry
Score Preble-Rish

Firm Information (Tab 1) 15 Points

a) Firm information LO

b) Litigation, disputes, default, & liens
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short ’l 5
notice for the projects that are contemplated in this
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, @ >
scope, and complexity.
Scheduie and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for /’2
projects to be assigned must be met. Describe your >
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Stormwater Engineering

Max.
Score DRMP, Inc.

Firm Information (Tab 1) 15 Points

a) Firm information

b) Litigation, disputes, default, & liens lS
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short { ’7
notice for the projects that are contemplated in this
contract.
b) Give brief resume of personnel
c¢) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, &5
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for <
projects to be assigned must be met. Describe your ‘ )
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Stormwater Engineering

Max. GGl LLC dba
Score Genesis

Firm Information (Tab 1) 15 Points

a) Firm information

b) Litigation, disputes, default, & liens /S/
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short : -
notice for the projects that are contemplated in this f/ %
contract.
b} Give brief resume of personnel
c} List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, & g
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of iocal governments, and
Bay County in particular, all budget requirements for gl
projects to be assigned must be met. Describe your { o
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Stormwater Engineering

Max.
Score

Gortemoller
Engineering,
Inc.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

e

LS

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

¢) List of sub-consultants

20 Points

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6}

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score

87




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Stormwater Engineering

Hatch, Mott,
Max. MacDonald
Score Florida, LLC
Firm Information (Tab 1) 15 Points
a) Firm information -
b) Litigation, disputes, default, & liens /5
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this }@
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, &(
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for "
projects to be assigned must be met. Describe your / 6
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score

90




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Stormwater Engineering

Max.
Score

Panhandle

Engineering,

Inc.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

| 2

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

¢) List of sub-consultants

20 Points

/S

Project History (Tab 4)
Major consideration will be given to the successful

completion of previous projects comparable in design,
scope, and complexity.

s

30 Points

“

A

)

&
N

3

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Stormwater Engineering

Max.
Score

SCS
Engineers

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

12

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel
c) List of sub-consultants

20 Points

/5

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Stormwater Engineering

Max.
Score

Volkert

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

M

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

¢) List of sub-consultants

20 Points

/S

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

A0

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Stormwater Engineering

Max.
Score

Baskerville-
Donovan, Inc.

Firm Information (Tab 1)
a} Firm information
b) Litigation, disputes, default, & liens

15 Points

1S

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel
¢) List of sub-consultants

20 Points

20

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Stormwater Engineering

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Max.
Score CPH, Inc.
Firm Information (Tab 1) 15 Points
a) Firm information —
b) Litigation, disputes, default, & liens ( o
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
. |notice for the projects that are contemplated in this 2 O
contract.
b) Give brief resume of personnel
¢) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, ;2 g
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for \ L,/
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator# 3
Stormwater Engineering

Max.
Score

Dewberry
Preble-Rish

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

'S

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

c) List of sub-consultants

20 Points

14

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

A9

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

14

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

[

Score

94




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Stormwater Engineering

Max.
Score DRMP, Inc.

Firm Information (Tab 1) 15 Points

a) Firm information o

b} Litigation, disputes, default, & liens j D)
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this 2
contract. C(
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful P
completion of previous projects comparable in design, /%
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your / L7/
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Stormwater Engineering

Max. GGlI, LLC dba
Score Genesis
Firm Information (Tab 1) 15 Points
a) Firm information ) g/
b) Litigation, disputes, default, & liens
Personnel (Tab 3) 20 Paints
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short } 0(
notice for the projects that are contemplated in this
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, D\ q
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your ’ (_./
methodology for ensuring the schedule is met and for '
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Stormwater Engineering

Max.
Score

Gortemoller
Engineering,
Inc.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

=

>

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

c) List of sub-consultants

20 Points

N

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

2%

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 8)

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Stormwater Engineering

Max.
Score

Hatch, Mott,
MacDonald
Florida, LLC

Firm Information (Tab 1}
a) Firm information
b} Litigation, disputes, default, & liens

15 Points

'Y

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

c) List of sub-consultants

20 Points

T

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

24

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

|5

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Stormwater Engineering

Panhandle
Max. Engineering,
Score Inc.

Firm Information (Tab 1) 15 Points

a) Firm information L

b) Litigation, disputes, default, & liens ) /
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this / g
contract.
b} Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, /2\0(
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for \ [
projects to be assigned must be met. Describe your l
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Stormwater Engineering

Max. SCS
Score Engineers

Firm Information (Tab 1) 15 Points

a) Firm information

b) Litigation, disputes, default, & liens ) (—’{
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract. ) /-P
b) Give brief resume of personnel
¢) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, 1 (ﬁ
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for l L(
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary fevel
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Stormwater Engineering

Max.
Score

Volkert

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

I

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

c) List of sub-consultants

20 Points

|

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

A

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Services - Continuing Services
Solid Waste Services Evaluation Scores

Gortemoller Panhandle
Evaluator/Company | Dewberry Preble-Rish Engineering, Inc HDR Engineering, Inc Engineering, Inc. SCS Engineers

1 93 89 93 90 92

2 87 82 92 83 92

3 91 95 95 92 97

Total Score 271 266 280 265 281

Avg Score 90 89 93 88 94

Rank




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Solid Waste

Max.
Score

Dewberry
Preble-Rish

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

o

'S

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

c) List of sub-consultants

20 Points

]

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Solid Waste

Max.
Score

Gortemoller
Engineering,
Inc

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

\U

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel
c) List of sub-consultants

20 Points

K

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

L/

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

5

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score

57




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Solid Waste

Max.
Score

HDR
Engineering,
inc

Firm information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

S

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

c) List of sub-consultants

20 Points

1<

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

2%

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Solid Waste

Max.
Score

Panhandie
Engineering,
Inc.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

)

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel
c) List of sub-consultants

20 Points

%

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

78

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Solid Waste

Max. SCS
Score Engineers
Firm Information (Tab 1) 15 Points
a) Firm information (/\
b) Litigation, disputes, default, & liens \
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this [ g
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, %
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your iuk
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score

G2




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Solid Waste

Max.
Score

Dewberry
Preble-Rish

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

/0

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

c) List of sub-consultants

20 Points

[/

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2

Solid Waste
Gortemoller

Max. Engineering,

Score Inc
Firm Information (Tab 1) 15 Points y,

a) Firm information S
b) Litigation, disputes, default, & liens ]

Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short —
notice for the projects that are contemplated in this {b
contract.
b) Give brief resume of personnel
¢) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful -
completion of previous projects comparable in design, ,,,};f;
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for 6
projects to be assigned must be met. Describe your \
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score

& L




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2

Solid Waste
HDR
Max. Engineering,
Score Inc
Firm Information (Tab 1) 15 Points
a) Firm information 9\
b) Litigation, disputes, default, & liens I
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short -
notice for the projects that are contemplated in this aO
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, &‘8
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for 6/
projects to be assigned must be met. Describe your [
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score

Q0




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2

Solid Waste
Panhandle
Max. Engineering,
Score Inc.
Firm Information (Tab 1) 15 Points
a) Firm information
b) Litigation, disputes, default, & liens (5
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this / 5
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful —
completion of previous projects comparable in design, 9\ D
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your l 5
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score

LY



16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Solid Waste

Max.
Score

SCS
Engineers

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

1C

Personnel (Tab 3)

a) Provide the total number of professicnals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

¢) List of sub-consultants

20 Points

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

S0

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score

98




16-18 Civil Engineering Servicers - Continuing Services

Evaluator# 3
Solid Waste

Max. Dewberry
Score Preble-Rish

Firm Information (Tab 1) 15 Points

a) Firm information } '5
b) Litigation, disputes, default, & liens

Personnel (Tab 3} 20 Points

a) Provide the total number of professionals in your

organization who may be assigned {o this work and

their availability to provide services on relatively short

notice for the projects that are contemplated in this ) g

contract.

b) Give brief resume of personnel

c) List of sub-consultants

Project History (Tab 4) 30 Points

Major consideration will be given to the successful

completion of previous projects comparable in design, Q 7,

scope, and complexity.

Schedule and Budget requirements (Tab 5) 15 Points

Given the fiscal constraints of local governments, and

Bay County in particular, all budget requirements for

projects to be assigned must be met. Describe your ) Lﬁl

methodology for ensuring the schedule is met and for

ensuring budget requirements are not exceeded.

Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Solid Waste

Max.
Score

Gortemoller
Engineering,
Inc

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

—r

| >

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel
c) List of sub-consultants

20 Points

1

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

29

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score

9
oA




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Solid Waste

Max.
Score

HDR
Engineering,
Inc

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

|4

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

¢} List of sub-consultants

20 Points

'

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator# 3

Solid Waste
Panhandle
Max. Engineering,
Score Inc.

Firm Information (Tab 1) 15 Points

a) Firm information

b) Litigation, disputes, default, & liens ) (’(
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short ) %
notice for the projects that are contemplated in this
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, 2 %
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for )
projects to be assigned must be met. Describe your 67/
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

¥

Score

1




16-18 Civil Engineering Servicers - Continuing Services

Evaluator# 3
Solid Waste

Max.
Score

SCS
Engineers

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

4

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel
c) List of sub-consultants

20 Points

20

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

50

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach o accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Services - Continuing Services
Roadway Design Evaluation Scores

Baskerville-Donovan, Gortemoller Mott, MacDonald Panhandle
Evaluator/Company Inc. CPH, Inc. Dewberry/Preble-Rish DRMP, Inc. GGl, LLC dba Genesis Engineering, Inc. Florida, LLC Engineering, Inc. Volkert, Inc.

1 92 91 93 92 94 89 95 90 91

2 91 87 82 89 90 91 89 83 84

3 95 95 94 96 95 95 94 93 91

Total Score 278 273 269 277 279 275 278 266 266

Avg Score 93 91 90 92 93 92 93 89 89

Rank




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Roadway Design

Max.
Score

Baskerville-
Donovan, Inc.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

I

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

c) List of sub-consultants

20 Points

i

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Roadway Design

Max.
Score CPH, Inc.

Firm Information (Tab 1) 15 Points

a) Firm information

b) Litigation, disputes, default, & liens ] U{
Personnel (Tab 3) 20 Points
a) Provide the total nurmnber of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this *Q
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, ’Zg
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your ] B
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score

Al




16-18 Civil Engineering Servicers - Continuing Services
Evaluator # 1
Roadway Design

Max. Dewberry
Score Preble-Rish

Firm Information (Tab 1) 15 Points
a) Firm information
b) Litigation, disputes, default, & liens \ 5

—

Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short

notice for the projects that are contemplated in this l ﬂ
contract.

b) Give brief resume of personnel
¢) List of sub-consultants

Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, 2’7
scope, and complexity.

Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your ’ (/‘
methodology for ensuring the schedule is met and for
ensuring budget requirementis are not exceeded.

Approach & Understanding (Tab 6) 20 Points
Present in brief, concise terms, a summary level L
description of the company’s approach to accepting (%
and completing any specific projects that may be

assigned under this contract.
Score ?3




16-18 Civil Engineering Servicers - Continuing Services
Evaluator # 1
Roadway Design

Max.
Score DRMP, Inc.

Firm Information (Tab 1) 15 Points
a) Firm information L
b) Litigation, disputes, default, & liens ‘ K

Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short

notice for the projects that are contemplated in this \ g
contract,

b) Give brief resume of personnel
c) List of sub-consultants

Project History (Tab 4) 30 Points
Major consideration will be given to the successful

completion of previous projects comparable in design, 28
scope, and complexity.

Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assighed must be met. Describe your )(""
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

Approach & Understanding (Tab 6) 20 Points
Present in brief, concise terms, a summary level
description of the company’s approach to accepting (%
and completing any specific projects that may be

assigned under this contract.

T

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Roadway Design

Max. GGl, LLC dba
Score (Genesis
Firm Information (Tab 1) 15 Points
a) Firm information C
b) Litigation, disputes, default, & liens l ‘
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short ’ ﬂ
notice for the projects that are contemplated in this
contract.
b) Give brief resume of personnel
c} List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, ZC]
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your l V[
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Roadway Design

Max.
Score

Gortemoller
Engineering,
Inc.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

4

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel
c) List of sub-consultants

20 Points

%

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Roadway Design

Hatch, Mott,

Max. MacDonald
Score Fiorida, LLC

Firm Information (Tab 1) 15 Points

a) Firm information
b) Litigation, disputes, default, & liens } b

Personnel (Tab 3) 20 Points

a) Provide the total number of professionals in your

organization who may be assigned to this work and

their availability to provide services on relatively short \ ﬂ

notice for the projects that are contemplated in this

contract.

b) Give brief resume of personnel

c) List of sub-consultants

Project History (Tab 4) 30 Points

Major consideration will be given to the successful

completion of previous projects comparable in design, ZC)

scope, and compiexity.

Schedule and Budget requirements (Tab 5) 15 Points

Given the fiscal constraints of local governments, and

Bay County in particular, all budget requirements for

projects to be assigned must be met. Describe your SC/\

methodology for ensuring the schedule is met and for

ensuring budget requirements are not exceeded.

Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Roadway Design

Panhandle
Max. Engineering,
Score Inc.
Firm Information (Tab 1) 15 Paoints
a) Firm information C
b) Litigation, disputes, default, & liens } \
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this 'ﬁ
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration wili be given to the successful
completion of previous projects comparable in design, 2%
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your ] 6
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Paints

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Roadway Design

Max.
Score

Volkert

Firm Information (Tab 1)
a} Firm information
b) Litigation, disputes, default, & liens

15 Points

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

c) List of sub-consultants

20 Points

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Roadway Design

Max. Baskerville-
Score  Donovan, Inc.
Firm Information (Tab 1) 15 Points
a) Firm information .
b) Litigation, disputes, default, & liens / 5
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short ’ «’7
notice for the projects that are contemplated in this
contract.
b) Give brief resume of personnel
¢) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, C}\ @
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your /
methodology for ensuring the schedule is met and for /5
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Roadway Design

Max.
: Score CPH, Inc.

Firm Information (Tab 1) 15 Points

a) Firm information

b) Litigation, disputes, default, & liens ) %
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short s 7
notice for the projects that are contemplated in this j
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful AW
completion of previous projects comparable in design, &\)
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your / K}é
methodology for ensuring the schedule is met and for !
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Roadway Design

Max. Dewberry
Score Preble-Rish

Firm Information (Tab 1) 15 Points

a) Firm information

b} Litigation, disputes, default, & liens [ O
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short { '7
notice for the projects that are contemplated in this
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, a\ g
scope, and complexity. -
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your | 5
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score

oY




16-18 Civil Engineering Servicers - Continuing Services
Evaluator # 2
Roadway Design

Max.
Score DRMP, Inc.

Firm Information (Tab 1) 15 Points
a) Firm information -
b) Litigation, disputes, default, & liens | S

Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short )
notice for the projects that are contemplated in this 7
contract.

b) Give brief resume of personnel
c) List of sub-consultants

Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, OL S
scope, and complexity.

Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for -~
projects to be assigned must be met. Describe your / S
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

Approach & Understanding (Tab 6) 20 Points
Present in brief, concise terms, a summary level
description of the company’s approach to accepting / /)
and completing any specific projects that may be

assigned under this contract.

o
Score g /




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Roadway Design

Max.
Score

GGlI, LLC dba
Genesis

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

/S

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract. :

b) Give brief resume of personnel
c) List of sub-consultants

20 Points

1/

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

5

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services
Evaluator # 2
Roadway Design

Gortemoller
Max. Engineering,
Score Inc.

Firm Information (Tab 1) 15 Points
a) Firm information
b) Litigation, disputes, default, & liens IS

Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short / r
notice for the projects that are contemplated in this /
contract.

b) Give brief resume of personnel
c) List of sub-consultants

Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, & 7
scope, and complexity.

Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for / 5
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

Approach & Understanding (Tab 6) o 20 Points
Present in brief, concise terms, a summary level
description of the company'’s approach to accepting /O
and completing any specific projects that may be

assigned under this contract.

.‘-Scc;'l.;e' %!




16-18 Civil Engineering Servicers - Continuing Services
Evaluator # 2
Roadway Design

Hatch, Mott,
Max. MacDonald
Score Florida, LLC

Firm Information (Tab 1) 15 Points
a) Firm information
b} Litigation, disputes, default, & liens ,S

Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short

notice for the projects that are contemplated in this / 7
contract.

b) Give brief resume of personnel
¢) List of sub-consultants

Project History (Tab 4) 30 Points
Major consideration will be given to the successful —
completion of previous projects comparable in design, @ 7
scope, and complexity.

Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for B
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

Approach & Understanding (Tab 6) 20 Points
Present in brief, concise terms, a summary level
description of the company’s approach to accepting Y -y
and completing any specific projects that may be
assigned under this contract.

Score @7




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Roadway Design

Panhandle
Max. Engineering,
Score Inc.

Firm Information (Tab 1) 15 Paints

a) Firm information -

b) Litigation, disputes, default, & liens / ﬁ
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their avaitability to provide services on relatively short { 5
notice for the projects that are contemplated in this
contract.
b) Give brief resume of personnel
¢} List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful p .
completion of previous projects comparable in design, &5,
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for } 2z
projects to be assigned must be met. Describe your )
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score

85




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Roadway Design

Max.
Score Volkert

Firm Information (Tab 1) 15 Points

a) Firm information ,

b) Litigation, disputes, default, & liens /%
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short =
notice for the projects that are contemplated in this ’ .
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful _
completion of previous projects comparable in design, &j
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your /
methodology for ensuring the schedule is met and for S
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Paints

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Roadway Design

Max.
Score

Baskerville-
Donovan, Inc.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

S

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

¢) List of sub-consultants

20 Points

4

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

L

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Roadway Design

Max.
Score

CPH, Inc.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

Y

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

c) List of sub-consultants

20 Points

19

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

29

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services
Evaluator # 3
Roadway Design

Max. Dewberry
Score Preble-Rish

Firm Information (Tab 1) 15 Points
a) Firm information ] '5
b) Litigation, disputes, default, & liens

Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this \ %
contract.

b) Give brief resume of personnel
¢) List of sub-consultants

Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, D\ q
scope, and complexity.

Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for ) C._'
projects to be assigned must be met. Describe your

methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

Approach & Understanding (Tab 6) : 20 Points
Present in brief, concise terms, a summary level
description of the company’s approach to accepting ] 0(
and completing any specific projects that may be

assigned under this contract.
Score Oj L]l




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Roadway Design

Max.
Score DRMP, Inc.

Firm Information (Tab 1) 15 Points

a) Firm information 2 6_

b) Litigation, disputes, default, & liens
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this l ﬂ
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful %
completion of previous projects comparable in design, > O
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your } [/{
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Roadway Design

Max.
Score

GGI, LLC dba
Genesis

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

<

>

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

c) List of sub-consultants

20 Points

4

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Roadway Design

Max.
Score

Gortemoller
Engineering,
fnc.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

1S

Personnel (Tab 3}

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

c) List of sub-consultants

20 Points

19

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

ox

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services
Evaluator # 3
Roadway Design

Hatch, Mott,
Max. MacDonald
Score Florida, LLC

Firm Information (Tab 1) 15 Points
a) Firm information
b) Litigation, disputes, default, & liens ) (“‘J

Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this ) 6(
contract.

b) Give brief resume of personnel
c) List of sub-consultants

Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, Q\O/
scope, and complexity.

Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

Approach & Understanding (Tab 6) 20 Points
Present in brief, concise terms, a summary level
description of the company’s approach to accepting ! ﬂ
and completing any specific projects that may be

assigned under this contract.
Score q L")




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Roadway Design

Max.
Score

Panhandle
Engineering,
Ing.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

=

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

c) List of sub-consultants

20 Points

T

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

2R

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Roadway Design

Max.
Score

Volkert

Firm Information (Tab 1)
a} Firm information
b) Litigation, disputes, default, & liens

15 Points

|4

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract,

b) Give brief resume of personnel

c) List of sub-consultants

20 Points

| 4

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

ol

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Services - Continuing Services

Environmental Support Evaluation Scores

Dewberry | Preble- Gortemoller Nova Engineering & Southern Earth
Evaluator/Company CPH, Inc. Rish DRMP, Inc. Engineering, Inc. HDR Engineering, Inc.| Environmental, LLC SCS Engineers Sciences Volkert
1 91 93 92 89 93 89 92 90 91
2 83 80 82 82 84 80 85 82 86
3 94 91 92 95 93 91 95 94 91
Total Score 268 264 266 266 270 260 272 266 268
Avg Score 89 88 89 89 90 87 91 89 89

Rank




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Environmental Support

Max.
Score

CPH, Inc.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

1A

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

¢) List of sub-consultants

20 Points

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Environmental Support

Max. Dewberry
Score Preble-Rish
Firm Information (Tab 1) 15 Points
a) Firm information -~
b} Litigation, disputes, default, & liens { b
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this ’ Q/7
contract.
b) Give brief resume of personnel
¢} List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, 27
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for C
projects to be assigned must be met. Describe your ‘ s
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

0

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Environmental Support

Max.
Score DRMP, Inc.

Firm Information (Tab 1) 15 Points

a) Firm information i(/l

b) Litigation, disputes, default, & liens
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short %
notice for the projects that are contemplated in this l
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, 2%
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for C
projects to be assigned must be met. Describe your ’ l
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score

9z




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Environmental Support

Max.
Score

Gortemoller
Engineering,
Inc.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

1

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
naotice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

¢} List of sub-consultants

20 Points

s

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

P

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Paints

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

I/

Score

&




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Environmental Support

Max.
Score

HDR
Engineering,
Inc

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

¢) List of sub-consultants

20 Points

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

%

Score

e




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Environmental Support

Max.
Score

Nova
Engineering &
Environmental,

LLC

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel
c) List of sub-consultants

20 Points

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company's approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Environmental Support

Max. SCS
Score Engineers

Firm Information (Tab 1) 15 Points

a) Firm information

b) Litigation, disputes, default, & liens )bt
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this lg
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, _Zg
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assighed must be met. Describe your ) %
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Poinis

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Environmental Support

Max.
Score

Southern
Earth
Sciences

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

1

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

c) List of sub-consultants

20 Points

6

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

2%

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Paints

=

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

"/

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 1
Environmental Support

Max.
Score Volkert

Firm Information (Tab 1) 15 Points

a) Firm information C

b) Litigation, disputes, default, & liens }
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this ! O’
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, ZQ
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your l 3)
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Environmental Support

Max.
Score CPH, Inc.

Firm Information (Tab 1) 15 Points

a) Firm information /q/

b) Litigation, disputes, default, & liens
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short / 6
notice for the projects that are contemplated in this
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful .
completion of previous projects comparable in design, (72 9,
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your | LP
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Environmental Support

Max.
Score

Dewberry
Preble-Rish

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

B

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel
c) List of sub-consultants

20 Points

=)

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Environmental Support

Max.
Score DRMP, Inc.

Firm Information (Tab 1) 15 Points

a) Firm information

b) Litigation, disputes, default, & liens l <§
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short /\5’
notice for the projects that are contemplated in this
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful g
completion of previous projects comparable in design, d O
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for /
projects to be assigned must be met. Describe your \5
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score

@




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Environmental Support

Max.
Score

Gortemoller
Engineering,
Inc.

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b} Give brief resume of personnel

¢) List of sub-consultants

20 Points

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score

R




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Environmental Support

Max.
Score

HDR
Engineering,
Inc

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

|2

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel
c) List of sub-consuliants

20 Points

/5

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Environmental Support

Nova
Engineering &

Max. Environmental,
Score LLC

Firm Information (Tab 1) 15 Points

a) Firm information Vs

b) Litigation, disputes, default, & liens / O
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and -
their availability to provide services on relatively short / 5
notice for the projects that are contemplated in this
contract.
b) Give brief resume of personnel
c¢) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, 02 S
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for //’b
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score

OO




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Environmental Support

Max. SCS
Score Engineers
Firm Information (Tab 1) 15 Points 1.
a) Firm information / o
b) Litigation, disputes, default, & liens
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short ) 5
notice for the projects that are contemplated in this
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, & S
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for -
projects to be assigned must be met. Describe your / S
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’'s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Environmental Support

Max.
Score

Southern
Earth
Sciences

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

/O

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

c) List of sub-consultants

20 Points

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 2
Environmental Support

Max.
Score Volkert

Firm Information (Tab 1) 15 Points

a) Firm information

b) Litigation, disputes, default, & liens /‘{/
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this l S
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful N e
completion of previous projects comparable in design, 3
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for -
projects to be assigned must be met. Describe your / S
methodclogy for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score

& (o




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Environmental Support

Max.
Score CPH, Inc.

Firm Information (Tab 1) 15 Points

a) Firm information j S

b) Litigation, disputes, default, & liens -
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short ) é{'
notice for the projects that are contemplated in this
contract.
b) Give brief resume of personnel
c) List of sub-consulfants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, 2 -g
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your ) (_[/
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Environmental Support

Max. Dewberry
Score Preble-Rish
Firm Information (Tab 1) 15 Points
a) Firm information \ 3
b) Litigation, disputes, default, & liens
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this 1 g
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful Q_ q_
completion of previous projects comparable in design,
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your ) L{
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Environmental Support

Max.
Score DRMP, Inc.

Firm Information (Tab 1) 15 Points

a) Firm information ) S

b) Litigation, disputes, default, & liens
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short ) %
notice for the projects that are contemplated in this
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Maijor consideration will be given to the successful
completion of previous projects comparable in design, 1 }
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your ) L’{
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6} 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services
Evaluator # 3
Environmental Support

Gortemoller
Max. Engineering,
Score Inc.
Firm Information (Tab 1) 15 Points
a) Firm information / g

b) Litigation, disputes, default, & liens

Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short ) Qr
notice for the projects that are contemplated in this

contract.

b) Give brief resume of personnel
c) List of sub-consultants

Project History (Tab 4) 30 Points
Major consideration will be given to the successful

completion of previous projects comparable in design, 2 q
scope, and complexity.

Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for

projects to be assigned must be met. Describe your 1 5
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

Approach & Understanding (Tab 6) 20 Points
Present in brief, concise terms, a summary level
description of the company’s approach to accepting z q
and completing any specific projects that may be
assigned under this contract.

_O
@

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Environmental Support

HDR
Max. Engineering,
Score Inc

Firm Information (Tab 1) 15 Points

a) Firm information } L_}

b) Litigation, disputes, default, & liens
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this ] 0(
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, Q g
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your ) (,,(
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Environmental Support

Max.
Score

Nova
Engineering &
Environmental,

LLC

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

) 2

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel

c) List of sub-consultants

20 Points

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

Score

A




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Environmental Support

Max. SCS
Score Engineers

Firm Information (Tab 1) 15 Points

a) Firm information

b) Litigation, disputes, default, & liens J L—’
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this ) O(
contract.
b) Give brief resume of personnel
¢) List of sub-consultants = — -
Project History (Tab 4) 30 Points
Major consideration will be given to the successful
completion of previous projects comparable in design, 2 q
scope, and complexity. '
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for /
projects to be assigned must be met. Describe your ) ,,{
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6} 20 Points

Present in brief, concise terms, a summatry level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Environmental Support

Max.
Score

Southern
Earth
Sciences

Firm Information (Tab 1)
a) Firm information
b) Litigation, disputes, default, & liens

15 Points

13

Personnel (Tab 3)

a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this
contract.

b) Give brief resume of personnel
¢) List of sub-consultants

20 Points

A0

Project History (Tab 4)

Major consideration will be given to the successful
completion of previous projects comparable in design,
scope, and complexity.

30 Points

29

Schedule and Budget requirements (Tab 5)

Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your
methodology for ensuring the schedule is met and for
ensuring budget requirements are not exceeded.

15 Points

Approach & Understanding (Tab 6)

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

20 Points

| <

Score

44




16-18 Civil Engineering Servicers - Continuing Services

Evaluator # 3
Environmental Support

Max.
Score Volkert

Firm Information (Tab 1) 15 Points

a) Firm information

b) Litigation, disputes, default, & liens ] L—(
Personnel (Tab 3) 20 Points
a) Provide the total number of professionals in your
organization who may be assigned to this work and
their availability to provide services on relatively short
notice for the projects that are contemplated in this ) O(
contract.
b) Give brief resume of personnel
c) List of sub-consultants
Project History (Tab 4) 30 Points
Major consideration will be given to the successful —
completion of previous projects comparable in design, Q 7!'
scope, and complexity.
Schedule and Budget requirements (Tab 5) 15 Points
Given the fiscal constraints of local governments, and
Bay County in particular, all budget requirements for
projects to be assigned must be met. Describe your 1 3
methodology for ensuring the schedule is met and for '
ensuring budget requirements are not exceeded.
Approach & Understanding (Tab 6) 20 Points

Present in brief, concise terms, a summary level
description of the company’s approach to accepting
and completing any specific projects that may be
assigned under this contract.

Score

9
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